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SECTION NO. 1
Preliminaries

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement (Edition 6.2 - May 2018) prepared
by the Joint Building Contracts Committee shall be the applicable building
agreement, amended as hereinafter described

The JBCC Principal Building Agreement contract data form an integral part
of this agreement

The JBCC General Preliminaries (May 2018) published by the Joint Building
Contracts Committee for use with the JBCC Principal Building Agreement
(Edition 6.2 - May 2018) shall be deemed to be incorporated in these bills of
quantities, amended as hereinafter described

The contractor is deemed to have referred to the abovementioned
documents for the full intent and meaning of each clause

The clauses in the abovementioned documents are hereinafter referred to by
clause number and heading only

Where any item is not relevant to this agreement such item is marked N/A
signifying 'not applicable'

Where standard clauses or alternatives are not entirely applicable to this
agreement such amendments, modifications, corrections or supplements as
will apply are given under each relevant clause heading and such
amendments, modifications, corrections or supplements shall take
precedence notwithstanding anything to the contrary contained in the
abovementioned documents

PREAMBLES FOR TRADES

Note that the text of the Standard System of Measuring Building Work
(seventh edition) and that of the Standard Method of Measuring Building
Work for Africa 2015 (first edition) is the same

The latest version of the General Preambles for Trades should be referred to
should the General Preambles for Trades 2017 be revised in future

The General Preambles for Trades 2017 published by the Association of
South African Quantity Surveyors shall be deemed to be incorporated in
these bills of quantities and no claims arising from brevity of description of
items fully described in the said General Preambles will be entertained

Supplementary preambles and/or specifications are incorporated in these
bills of quantities to satisfy the requirements of this project. Such
supplementary preambles and/or specifications shall take precedence over
the provisions of the General Preambles

The contractor's prices for all items throughout these bills of quantities
shall take account of and include where applicable for all of the obligations,
requirements and specifications given in the General Preambles and in any
supplementary preambles and/or specifications}
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STRUCTURE OF THIS PRELIMINARIES BILL

A recital of the headings of the individual clauses in the aforementioned
JBCC Principal Building Agreement

A recital of the headings of the individual clauses in the aforementioned
JBCC General Preliminaries

Section C : Any special clauses to meet the particular circumstances of the
project

PRICING OF PRELIMINARIES

Should the contractor select Option A in the contract data for the
adjustment of preliminaries, the amounts entered against the relevant items
in these preliminaries are to be divided into one or more of the three

categories provided namely fixed (F), value related (V) and time related (T)}

SECTION A: PRINCIPAL BUILDING AGREEMENT
Interpretation (A1-A7)
Clause 1.0 - Definitions and interpretation

Pricing of bills of quantities

The contractor is to allow opposite each item for all costs in connection
therewith. All prices to include, unless otherwise stated, for all materials,
fabrication, conveyance and delivery, unloading, storing, unpacking, hoisting,
labour, setting, fitting and fixing in position, cutting and waste (except where
to be measured in accordance with the standard system of measurement),
patterns, models and templates, plant, temporary works, returning of
packaging, duties, taxes (other than Value Added Tax), import costs,
establishment charges, overheads, profit and all other obligations arising out
of this agreement. Value Added Tax (VAT) is to be separately stated on the
summary page of these bills of quantities

Items left unpriced will be deemed to be covered in prices against other items
throughout these bills of quantities and no claim for any extras arising out of
the contractor's omission to price any item will be entertained

Prices for all construction equipment, temporary works, services and other
items shall include for the supply, maintenance, operating cost and
subsequent removal and making good as necessary

Abbreviated descriptions

The items in these bills of quantities utilise abbreviated descriptions. It is the
intention that the abbreviated descriptions be fully described when read with
the applicable measuring system and the relevant preambles and/or
specifications. However, should the full intent and meaning of any description
not be clear, the contractor shall, before submission of his tender, call for a
written directive from the principal agent, failing which it shall be assumed
that the contractor has allowed in his pricing for materials and workmanship
in terms of international best practice

Legal status of contractor

If the contractor constitutes a joint venture, consortium or other
unincorporated grouping of two or more persons then:
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1. These persons are deemed to be jointly and severally liable to the
employer for the performance of this agreement

2. These persons shall notify the employer of their leader who has assigned
authority to bind the contractor and each of these persons

3. The contractor shall not alter its composition or legal status without the
prior written consent of the employer

Clause 2.0 - Law, regulations and notices

The following for residential developments only in Soth Africa

The cost to the employer of the NHBRC levies mentioned below is to be
conveyed to the employer in order to present an overall building cost

NHBRC levies

The employer shall allow for and pay any levies required by the National

Home Builders Registration Council (NHBRC). The contractor warrants that
he is registered and will maintain registration with the NHBRC for the duration
of this agreement [2.1] JBCC PBA Edition 6.2 May 2018

Clause 3.0 - Offer and acceptance
Clause 4.0 - Cession and assignment

Clause 5.0 - Documents

Value Added Tax

Provision is made in the summary page of these bills of quantities for the
inclusion of Value Added Tax (VAT)

Clause 5.4 is deemed to be deleted

The principal agent shall decide which portion of the priced document may be
used as a specification of materials and goods or methods, if any

Electronic issue of drawings

Drawings for this project where issued electronically, the contractor shall be
deemed to have received such drawings on the date that such drawings have
been dispatched electronically.

Clause 6.0 - Employer's agents

Delegated authority

The authority of the principal agent to issue contract instructions [17.1] and
perform duties for specific aspects of the works is delegated to agents as
follows [6.2] This does not preclude the principal agent from issuing such
contract instructions.

1. Architect

Note that the contract instructions hereinafter are selected from those listed
in clause 17.1 of the JBCC PBA

1.1 Duties [6.2]
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The architect is responsible for the architectural design, functional design and
quality inspection of the works as outlined in the Client/ Consultant
Agreement

Contract instructions [6.2; 17.1]

Rectification of discrepancies, errors in description or quantity or omission of
items in the agreement other than in the JBCC Principal Building Agreement

Alteration to design, standards or quantity of the works provided that such
contract instructions shall not substantially change the scope of the works

1.2.3 The site
1.2.4 1033 Compliance with the law, regulations and bylaws [2.1]

1.2.5 Provision and testing of samples of materials and goods and/or of
finishes and assemblies of elements of the works

1.2.6 Opening up of work for inspection, removal or re-execution [23.2.4;
26.4.2)

1.2.7 Removal or re-execution of work

1.2.8 Removal or substitution of any materials and goods

1.2.9 Protection of the works

1.2.10 Making good physical loss and repairing damage to the works [23.2.2]
1.2.11 Rectification of defects [21.2]

1.2.12 A list for practical completion specifying outstanding or defective work
to be rectified to achieve completion, a list for completion and a list for final
completion specifying outstanding or defective work to be rectified to achieve
final completion

1.2.13 Expenditure of budgetary allowances, prime cost amounts and
provisional sums

1.2.14 Appointment of a subcontractor [14.0; 15.0]
1.2.15 Work by direct contractors [16.0]

1.2.16 On suspension or termination, protection of the works, removal of
construction equipment and surplus materials and goods [29.0]

2. Quantity surveyor
2.1 Duties [6.2]

The quantity surveyor is responsible for all measurements, valuations,
financial assessments and all other quantity surveying and cost control
functions of the works as outlined in the Client/ Consultant Agreement

2.2 Contract instructions [6.1]
2.2.1 No contract instructions delegated to the quantity surveyor
3. Civil and structural engineer

Note that the contract instructions hereinafter are selected from those listed
in clause 17.1 of the JBCC PBA

3.1 Duties [6.2]
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The civil and structural engineer is responsible for all aspects of civil and
structural engineering design and quality inspection of the works

Contract instructions [6.2; 17.1]

3.2.1 Rectification of discrepancies, errors in description quantity or omission
of items in the agreement other than in the JBCC Principal Building
Agreement

3.2.2 Alteration to design, standards or quantity of the works provided that
such contract instructions shall not substantially change the scope of the
works

3.2.3 The site [13.0]
3.2.4 Compliance with the law, regulations and bylaws [2.1]

3.2.5 Provision and testing of samples of materials and goods and/or of
finishes and assemblies of elements of the works

3.2.6 Opening up of work for inspection, removal or re-execution [23.2.4;
26.4.2]

3.2.7 Removal or re-execution of work

3.2.8 Removal or substitution of any materials and goods

3.2.9 Protection of the works

3.2.10 Making good physical loss and repairing damage to the works [23.2.2]
3.2.11 Rectification of defects [21.2]

3.2.12 A list for practical completion} specifying outstanding or defective work
to be rectified to achieve practical completion, a list for completion and a list
for final completion specifying outstanding or defective work to be rectified to
achieve final completion

3.2.13 Expenditure of budgetary allowances, prime cost amounts and
provisional sums

4. Mechanical engineer

Note that the contract instructions hereinafter are selected from those listed
in clause 17.1 of the JBCC PBA

4.1 Duties [6.2]

The mechanical engineer is responsible for all aspects of mechanical
engineering design and quality inspection of the works and, where appointed
by the employer for quantity surveying services in respect of the mechanical
installations, for all measurements, valuations, financial assessments and all
other quantity surveying and cost control functions

4.2 Contract instructions [6.2; 17.1]

4.2 .1 Rectification of discrepancies, errors in description or quantity or
omission of items in the agreement other than in the Principal Building
Agreement

4.2.2 Alteration to design, standards or quantity of the works provided that
such contract instructions shall not substantially change the scope of the
works
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4.2.3 Compliance with the law, regulations and bylaws [2.1]

4.2.4 Provision and testing of samples of materials and goods and/or of
finishes and assemblies of elements of the works

4.2.5 Opening up of work for inspection, removal or re-execution [23.2.4;
26.4.2]

4.2.6 Removal or re-execution of work

4.2.7 Removal or substitution of any materials and goods

4.2.8 Protection of the works

4.2.9 Making good physical loss and repairing damage to the works [23.2.2]
4.2.10 Rectification of defects [21.2]

4.2.11 A list for practical completion specifying outstanding or defective work
to be rectified to achieve practical completion, a list for completion and a list
for final completion specifying outstanding or defective work to be rectified to
achieve final completion

4.2.12 Expenditure of budgetary allowances, prime cost amounts and
provisional sums

5. Electrical engineer

Note that the contract instructions hereinafter are selected from those listed
in clause 17.1 of the JBCC PBA

5.1 Duties [6.2]

The electrical engineer is responsible for all aspects of electrical engineering
design and quality inspection of the works and, where appointed by the
employer for quantity surveying services in respect of the electrical
installations, for all measurements, valuations, financial assessments and all
other quantity surveying and cost control functions

Contract instructions [6.2; 17.1]

5.2.1 Rectification of discrepancies, errors in description or quantity or
omission of items in the agreement other than in the JBCC Principal Building
Agreement

5.2.2 Alteration to design, standards or quantity of the works provided that
such contract instructions shall not substantially change the scope of the
works

5.2.3 Compliance with the law, regulations and bylaws [2.1]

5.2.4 Provision and testing of samples of materials and goods and/or of
finishes and assemblies of elements of the works

5.2.5 Opening up of work for inspection, removal or re-execution [23.2.4;
26.4.2]

5.2.6 Removal or re-execution of work

5.2.7 Removal or substitution of any materials and goods

5.2.8 Protection of the works

5.2.9 Making good physical loss and repairing damage to the works [23.2.2]
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5.2.10 Rectification of defects [21.2]

5.2.11 A list for practical completion specifying outstanding or defective work
to be rectified to achieve practical completion, a list for completion and a list
for final completion specifying outstanding or defective work to be rectified to
achieve final completion

5.2.12 Expenditure of budgetary allowances, prime cost amounts and
provisional sums

6. Wet services engineer

Note that the contract instructions hereinafter are selected from those listed
in clause 17.1 of the JBCC PBA

6.1 Duties [6.2]

The wet services engineer is responsible for all aspects of wet services
engineering design and quality inspection of the works

6.2 Contract instructions [6.2]

6.2.1 Rectification of discrepancies, errors in description or quantity or
omission of items in the agreement other than in the JBCC Principal Building
Agreement

6.2.2 Alteration to design, standards or quantity of the works provided that
such contract instructions shall not substantially change the scope of the
works

6.2.3 Compliance with the law, regulations and bylaws [2.1]

6.2.4 Provision and testing of samples of materials and goods and/or of
finishes and assemblies of elements of the works

6.2.5 Opening up of work for inspection, removal or re-execution [23.2.4;
26.4.2]

6.2.6 Removal or re-execution of work

6.2.7 Removal or substitution of any materials and goods

6.2.8 Protection of the works

6.2.9 Making good physical loss and repairing damage to the works [23.2.2]
6.2.10 Rectification of defects [21.2]

6.2.11 A list for practical completion specifying outstanding or defective work
to be rectified to achieve practical completion, a list for completion and a list
for final completion specifying outstanding or defective work to be rectified to
achieve final completion

6.2.12 Expenditure of budgetary allowances, prime cost amounts and
provisional sums

7. Fire consultant

Note that the contract instructions hereinafter are selected from those listed
in clause 17.1 of the JBCC PBA

7.1 Duties [6.2]
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The fire consultant is responsible for all aspects of rational fire design and
quality inspection of the works

7.2 Contract instructions [6.2; 17.1]

7.2.1 Rectification of discrepancies, errors in description quantity or omission
of items in the agreement other than in the JBCC Principal Building
Agreement

7.2.2 Alteration to design, standards or quantity of the works provided that
such contract instructions shall not substantially change the scope of the
works

7.2.3 Compliance with the law, regulations and bylaws [2.1]

7.2.4 Provision and testing of samples of materials and goods and/or of
finishes and assemblies of elements of the works

7.2.5 Opening up of work for inspection, removal or re-execution [23.2.4;
26.4.2]

7.2.6 Removal or re-execution of work
7.2.7 Removal or substitution of any materials and goods

7.2.2 Alteration to design, standards or quantity of the works provided that
such contract instructions shall not substantially change the scope of the
works

7.2.3 Compliance with the law, regulations and bylaws [2.1]

7.2.4 Provision and testing of samples of materials and goods and/or of
finishes and assemblies of elements of the works

7.2.5 Opening up of work for inspection, removal or re-execution [23.2.4;
26.4.2]

7.2.6 Removal or re-execution of work

7.2.7 Removal or substitution of any materials and goods
8. Health and safety consultant

8.1 Duties [6.2]

The health and safety consultant is responsible for all aspects of health and
safety of the works. Without derogating from the generality thereof, the health
and safety consultant will perform the following specific functions and duties
in respect of the health and safety aspects of the works. He shall

8.1.1 Act as the employer's agent in terms of the Construction Regulations
issued in terms of the Occupational Health and Safety Act,1993 (as amended

8.1.2 Prepare and update the health and safety specification for the works
8.1.3 Agree with the contractor the health and safety plan for the works

8.1..4 Carry out regular audits to ensure adherence to the safety plan and
compliance with the Act and Regulations

8.1.5 Stop the execution of the works where the agreed specification or plan
is not adhered to

Clause 7.0 - Design responsibility
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10
11

12

13
14
15
16

Insurances and securities (A8-A11)
Clause 8.0 - Works risk

Clause 9.0 - Indemnities
Clause 10.0 - Insurances
Clause 11.0 - Securities

Clause 11.5.1, 11.5.2 and 11.6 is to be delted in its's entirety. The contractor
shall waive his lien or right of continuing possession of the works [11.1}

Extension of waiver of lien

The contractor shall ensure that a waiver of lien is included in all
subcontracts and that the works executed on the site are kept free of all liens
and other encumbrances at all times [11.10]

Execution (A12 - A17) }
Clause 12.0 - Obligations of the parties

Clause 12.1.1 is to be delted in it's entirety
Office accommodation

The contractor shall provide, maintain and remove on practical completion air
conditioned office accommodation with suitable tables and chairs for
meetings to be held on the site. Such offices shall be kept clean and fit for
use at all times [12.2.18]

Notice board

The contractor shall erect in a position approved by the principal agent,
maintain and remove on practical completion a notice board recommended
by the South African Institute of Architects and as approved by the principal
agent listing the names and logos of the employer, the contractor and the
professional consultants. No subcontractor or supplier notice boards may be
erected unless permission is granted by the principal agent for such notice
boards to be erected [12.2.18]

Statutory and other notices

The contractor shall submit and/or comply with all statutory and other notices
that may be required by any local or other authority in order not to cause any
delay to the commencement of the works by the contractor. The contractor
shall pay all deposits or fees in this regard.

It is, however, specifically recorded that the employer shall be responsible for
the timeous approval of building plans by any local or other authorities and
the payment of any fees or charges related thereto

Clause 13.0 - Setting out
Clause 14.0 - Nominated subcontractors
Clause 15.0 - Selected subcontractors

Clause 16.0 - Direct contractors
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17

18
19
20
21
22
23

24

25

Attendance on direct contractors
In respect of direct contractors the contractor shall:

1. Designate an area for the direct contractor to establish a temporary office
and workshop and storage of equipment and materials

2. Allow the user of personnel welfare facilities, where provided

3. Provide water, lighting and single phase electric power to a position within
50m of the place where the direct contract work is to be carried out, other
than fuel or power for commissioning of any installation

4. Permit the direct contractor to use erected scaffolding, hoisting facilities,
etc provided by the contractor, in common with others having the like right,
while it remains erected on the site [16.1]

Clause 17.0 - Contract instructions

Site instructions issued on site are to be recorded in a site instruction book
which is to be supplied and maintained on site by the contractor

Completion (A18 - A24) }

Clause 18.0 - Interim completion

Clause 19.0 - Practical completion

Clause 20.0 - Completion in sections

Clause 21.0 - Defects liability period and final completion
Clause 22.0 - Latent defects liability period

Clause 23.0 - Revision of the date for practical completion

Substitution of materials and goods

The removal or substitution of any materials and goods which do not
conform to the specification or the contract drawings shall not constitute
grounds for the extension of the construction period nor for the adjustment of
the contract value [17.1.8; 23.1 & 2]

Clause 24.0 - Penalty for late or non-completion

Payment (A25 - A27)}
Clause 25.0 - Payment

Prices submitted

Where prices are submitted by the contractor or subcontractor during the
progress of the works in respect of contract instructions or in regard to a
claim under the terms of this agreement and notwithstanding the fact that
such prices may be used in an interim payment certificate, there is to be no
presumption of acceptance. Should the principal agent wish to accept any
such prices prior to the issue of the certificate of final completion, it shall be
in writing

Fluctuations in costs
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26

27

28
29

30

All fluctuations in costs, with the exception of fluctuations in the rate of Value
Added Tax, shall be for the account of the contractor

Clause 26.0 - Adjustment of the contract value and final account

Fluctuations in costs

All fluctuations in costs, with the exception of fluctuations in the rate of Value
Added Tax, shall be for the account of the contractor [26.9.5]

Tenant installation/user requirements delayed

There is a possibility that certain works related to tenant installation/user
requirements may have to be delayed and may consequently not be
executed prior to practical completion

The employer reserves the right to omit such work without compensation to
the contractor for loss of profit or any other loss which the contractor may
suffer as a result of such omission

Should the contractor be instructed to do so he shall execute this work under
the conditions pertaining to this agreement on the basis that a separate
amount for preliminaries appurtenant to this work (if applicable) is agreed to
between the contractor and the principal agent and on condition that
instruction to proceed with such work is given to him within a period of three
(3) calendar months after the date of practical completion of the works

Cost of claims

All costs incurred by the contractor in the preparation of claims shall be borne
by the contractor. This provision shall not preclude an adjudicator or an
arbitrator appointed in terms of this agreement [30.6 & 7] from making a
determination on costs

Claims from subcontractors

The contractor shall review, assess and adjudicate any claims received by
him from any subcontractor and thereafter submit same to the principal agent
with a recommendation in order to assist the principal agent in adjudicating
the claim [26.6]

Clause 27.0 - Recovery of expense and/or loss

Suspension and termination (A28 - A29)
Clause 28.0 - Suspension by the contractor

Clause 29.0 - Termination

Dispute resolution (A30)

Clause 30.0 - Dispute resolution

Agreement

The required information of the parties and the amount of the contract sum
shall be inserted in the agreement for signature of the agreement by the
parties
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31
32

33
34
35
36

37
38
39

40
41
42
43
44
45

46
47
48

49
50
51
52

SECTION B: GENERAL PRELIMINARIES
Definitions and interpretation (B1)

Clause 1.1 - Definitions
Clause 1.2 - Interpretation

Documents (B2)

Clause 2.1 - Checking of documents

Clause 2.2 - Provisional bills of quantities

Clause 2.3 - Availability of construction information
Clause 2.4 - Ordering of materials and goods

Previous work and adjoining properties (B3)

Clause 3.1 - Previous work - dimensional accuracy
Clause 3.2 - Previous work - defects

Clause 3.3 - Inspection of adjoining properties

The site (B4)

Clause 4.1 - Handover of site in stages

Clause 4.2 - Enclosure of the works

Clause 4.3 - Geotechnical and other investigations
Clause 4.4 - Encroachments

Clause 4.5 - Existing premises occupied

Clause 4.6 - Services - known

Management of contract (B5)

Clause 5.1 - Management of the works
Clause 5.2 - Progress meetings
Clause 5.3 - Technical meetings

Samples, shop drawings and manufacturer's instructions (B6)

Clause 6.1 - Samples of materials
Clause 6.2 - Workmanship samples
Clause 6.3 - Shop drawings

Clause 6.4 - Compliance with manufacturer's instructions
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53

54
55
56
57

58

59

60

61

62
63

64
65
66

Deposits and fees (B7)

Clause 7.1 - Deposits and fees

Temporary services (B8)
Clause 8.1 - Water

Clause 8.2 - Electricity
Clause 8.3 - Ablution and welfare facilities
Clause 8.4 - Communication facilities

Prime cost amounts (B9)

Clause 9.1 - Responsibility for prime cost amounts

Attendance on subcontractors (B10)

Clause 10.1 - General attendance

Note: General attendance is defined as being the duties of the contractor in
terms of clause 12.2 of the JBCC n/s subcontract agreement

Attendance on Nominated/Selected Subcontractors includes co-operating to
the fullest extent with all parties and providing facilities for general attendance
upon and all making good after workmen executing the work, including
flushing solid chased walls, building in conduits, pipes, boxes, etc. providing
suitable space for storage for Nominated/Selected Subcontractor sheds,
materials and hoisting materials, scaffolding and plant to required levels, use
of all erected scaffolding, supply and cost of power, lighting, and also for any
other items that are specifically called for.

Clause 10.2 - Special attendance

General (B11)

Clause 11.1 - Protection of the works

Clause 11.2 - Protection/isolation of existing works and works occupied in
sections

Clause 11.3 - Security of the works
Clause 11.4 - Notice before covering work

Clause 11.5 - Disturbance

Disturbance

All work is to be carried out in such a manner as to cause no unacceptable or|
unreasonable dust, noise, vibrations, nuisance, inconvenience, annoyance
and the like to the public, others, other properties and traffic in so far as they
exceed the permissible limitations set by government legislation or by the
local authority. Any delays, stoppages and the like arising from or in order to
comply with the above will not constitute grounds for an adjustment to the
construction period or contract value whatsoever
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67

68
69
70
71
72

73

74

Clause 11.6 - Environmental disturbance

Controlling all forms of pollution

The contractor shall be responsible for and take all precautions in controlling
by whatever means necessary all forms of pollution emanating from the site
during the construction period due inter alia to noise, artificial light, wind-
blown sand, dust, deposits of mud, etc.

The contractor is to ensure that all roads which border the site and are used
by the contractor during the execution of the works are kept clean and free
of any dirt or debris caused by the execution of the works

Clause 11.7 - Works cleaning and clearing
Clause 11.8 - Vermin

Clause 11.9 - Overhand work

Clause 11.10 - Tenant installations

Clause 11.11 - Advertising

SECTION C: SPECIFIC PRELIMINARIES
Warranties for materials and workmanship

Where warranties for materials and/or workmanship are called for, the
contractor shall obtain a written warranty, addressed to the employer, from
the entity supplying the materials and/or executing the work and shall deliver
same to the principal agent on final completion of the contract

The warranty shall state that workmanship, materials and installation are
warranted for a specific period from the date of practical completion and that
any defects that may arise during the specified period shall be made good at
the expense of the entity supplying the materials and/or doing the work, upon
written notice

The warranty will not be enforced if the work is damaged by defects in the
execution of the works, in which case the responsibility for replacement shall
rest entirely with the contractor

Specific Preliminaries

Overtime

Should overtime be required to be worked for any reason whatsoever, the
cost of such overtime is to be borne by the contractor unless the principal
agent has specifically authorised, prior to execution thereof, that costs for
such overtime are to be borne by the employer

Cooperation of the contractor for cost management

It is specifically agreed that the contractor accepts the obligation of assisting
the principal agent in implementing proper cost management. The
contractor will be advised by the principal agent of all cost management
procedures which will be implemented to ensure that the contract value
does not exceed the budget

Carried To Section Summary
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Bill No. 1
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Overloading

The contractor shall take all necessary steps to ensure that no damage
occurs due to overloading of any portion of the works or temporary works
e.g. scaffolding, etc. The contractor shall submit details of his proposed
loading, storage, plant erection, etc. to the principal agent for approval prior
to proceeding with such loading, storing or erecting and shall comply with and
pay for the principal agent's requirements in connection with the provision
of temporary support work, etc. Any damage caused to the works by
overloading shall be made good by the contractor at his sole expense

Propping of floors below

The contractor is advised that propping of floors below may be required if he
wishes to use any areas of completed suspended reinforced concrete slabs
for vehicle access, storage of materials and goods and location of plant,
scaffolding, etc. The location of these areas and any necessary propping
shall be approved by the principal agent and the cost thereof shall be borne
by the contractor

Testing of flat roof waterproofing for water tightness

Flat roof waterproof areas shall be flooded and kept 'ponded' for at least forty
eight hours as a test to ensure the water tightness of the waterproofing and
before any further construction work is carried out above the waterproofing

Health and safety

Without limiting the generality of the provisions of clause 2.0, the contractor's
attention is drawn to the provisions of the Construction Regulations issued in
terms of the Occupational Health and Safety Act, 1993 as amended. It is
specifically stated that the employer shall prepare a documented health and
safety specification for the works and that the employer shall ensure that the
contractor has made provision for the cost of health and safety measures
during the execution of the works. The contractor shall price opposite this
item for compliance with the act and the regulations and the reasonable
provisions of the aforementioned health and safety specification [2.1]. The
Health and Safety Plan to be issued to tenderers at the site Briefing

The contractor shall

1. Comply with the health and safety specification for the works

2. Prepare and agree with the health and safety consultant the health and
safety plan for the works

3. Cooperate with the health and safety consultant in all respects

4. Manage the compliance of all subcontractors with the regulations and
with the health and safety plan and specification

5. Conform to the conditions contained in the employer's health and safety
specification
Green star building certification

Broad based black economic empowerment (BBBEE)

Carried To Section Summary
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Tenders submitted will be evaluated taking into account their empowerment
rating

The employer will be monitoring the broad based black economic
empowerment (BBBEE) status of the contractor throughout the execution of
the works

The contractor is to submit to the principal agent on an annual basis a
schedule of spend, split into vendors engaged as subcontractors and
suppliers indicating their BBBEE rating including proof of the said rating

Advertising rights

The may elect to contract with advertising agencies for the erection of
advertising hoardings, banners, wraps or the like for the duration of the
contract. The contractor shall not prevent such an arrangement and will
assist in the facilitation of same. The position and type of advertising
structure to be agreed with the principal agent so as not to hinder the
contractor in meeting his obligations under this agreement

Confidentiality

The contractor undertakes to maintain in confidence any and all information
regarding this project and shall obtain appropriate similar undertakings from

all subcontractors and suppliers. Such information shall not be used in any
way except in connection with the execution of the works

No information regarding this project shall be published or disclosed without
the prior written consent of the employer

Media releases

All rights of publication of articles in the media, together with any advertising
relating thereto or in any way connected with this project, shall vest with the
employer

The contractor together with his subcontractors shall not, without the prior
written consent of the employer, cause any statement or advertisement
connected with this project to be printed, screened or aired by the media

Access scaffolding
Access scaffolding measured elsewhere

SUMMARY OF CATEGORIES
Category: Fixed R......oooooiiiiiiiiiiiieeeeeees

Category : Value R........cocooiiiiiiiiiiiiiiieees
Category : Time R
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SECTION NO. 2
North Wall Maintenance

BILL NO. 1
ALTERATIONS

SUPPLEMENTARY PREAMBLES
General

The contractor shall carry out the whole of the works with
as little mess and noise as possible and with a minimum
of disturbance to adjoining premises and their tenants.
He shall provide proper protection and provide, erect and
remove when directed, any temporary tarpaulins that
may be necessary during the progress of the works, all
to the satisfaction of the principal agent

Making good of finishes shall include making good of the
brick and concrete surfaces onto which the new finishes
are applied, where necessary

The contractor will be required to take all dimensions
affecting the existing buildings on the site and he will be
held solely responsible for the accuracy of all such
dimensions where used in the manufacture of new items

REMOVAL OF EXISTING WORK

Taking out and removing existing waterproofing and
prepare for new works (elsewhere measured)

On floors

MAKING GOOD TO EXISTING WORK
Service full-bore outlets

Allow for servicing and cleaning of existing full-bore
outlet, including testing for water tightness

Rubber gaskets to windows

Take out and remove existing rubber gaskets to fixed
pane window sections and install new to match existing

Take out and remove existing rubber gaskets to fixed flat
steel sections and install new to match existing

Carried To Section Summary
Section No. 2
Bill No. 1
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SECTION NO. 2
North Wall Maintenance

BILL NO. 2
WATERPROOFING

SUPPLEMENTARY PREAMBLES

Waterproofing

Waterproofing of roofs, basements, etc. shall be laid
under a ten year guarantee. Waterproofing to roofs shall
be laid to even falls to outlets etc. with necessary ridges,
hips and valleys. Descriptions of sheet or membrane
waterproofing shall be deemed to include additional
labour to turn-ups and turn-downs

WATERPROOFING TO ROOFS, BASEMENTS, ETC

4mm ABE Unigum, or similar approved torch on

waterproofing installed over the existing
waterproofing with a 50mm overlap on the facade,

all to be applied as per the manufacturer's
specification.

On tops of parapet walls

On sides of walls to seal joint between brickwork and
concrete including raking out mortar where necessary

Extra for 4mm Ecofelt and cementitious waterproofing to
seal edges to waterproofing at parapet walls

Extra for Super Laykold and membrane counter flashing.
Extra for Super Laycryl and membrane counter flashing.

4mm ABE Unigum, or similar approved torch on
waterproofing to be installed on primed facades, all
to be applied as per the manufacturer's
specification.

On walls

4mm ABE Uniqum, or similar approved torch on
waterproofing installed over the existing
waterproofing with a 200mm overlap, all to be
applied as per the manufacturer's specification.

On floors in patching around rainwater outlets

PROTECTIVE ROOFING PAINT

Two coats ABE Silvacote, or similar approved for
protection against UV rays

On walls

Carried to Collection
Section No. 2
Bill No. 2
Waterproofing
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On floors in patching around rainwater outlets
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BILL NO. 2

WATERPROOFING

COLLECTION
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Waterproofing
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SECTION NO. 2
North Wall Maintenance

BILL NO. 3
ROOF COVERINGS

SHEET METAL FLASHINGS, LININGS, COPINGS,
ETC

Installation of new flashings are to include for the
removal of existing where necessary

0.8mm thick custom cut steel flashing with a broadflute
closure to match the existing roof sheeting profile to be
fitted over the existing headwall flashing over two layers
of 50 x 4mm butyl sealing strips and polyclosure foam all
to be installed to manufacturer's specifications with
Chromadek finish to colour "White Lion" to match
existing.

Remove existing flashing and replace with 0.8mm thick
custom internal corner flashing with Chromadek finish to
colour "White Lion" to match existing, including 3 x
30mm butyl tap to steel flashing

Remove existing flashing and replace with 0.8mm thick
custom headwall flashing 563mm girth with Chromadek
finish to colour "White Lion" to match existing, including
3 x 30mm butyl tap to steel flashing

0.8mm thick x 450mm wide steel headwall flashing with
a broadflute closure to match the existing roof sheeting
profile to be fitted over the existing headwall flashing
over two layers of 50 x 4mm butyl sealing strips and
polyclosure foam all to be installed to manufacturer's
specifications with Chromadek finish to colour "White
Lion" to match existing.

0.8mm thick 330 x 292 x 38mm steel side wall flashing
with Chromadek finish to colour "White Lion" to match
existing, including 3 x 30mm Butyl tap to seal flashing to
flat plate (In no. 10)

0.8mm thick 330 x 292 x 38mm cranked steel barge
flashing with Chromadek finish to colour "White Lion" to
match existing (In no. 10)

Sundries
Turn down edge of existing roof sheeting
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Inspect cavity, replace any damaged foam with
Sikaboom S or similar approved expansion foam
(Removal of flashing elsewhere measured)

Grinding flush of existing welded joints to structural steel
and treat with anti-rust paint
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BILL NO. 3

ROOF COVERINGS

COLLECTION

Section No. 2
Bill No. 3
Roof Coverings
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SECTION NO. 2
North Wall Maintenance

BILL NO. 4
PLUMBING AND DRAINAGE

RAINWATER DISPOSAL

1mm Thick galvanised steel outlet with a 25mm drip

Remove existing waterproofing and install 220 x 270 x
85mm outlet four times bent in the length and grouted
solid into existing opening (Repairing waterproofing
elsewhere measured)
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Amount
SECTION NO. 2
North Wall Maintenance
BILL NO. 5
PROVISIONAL SUMS
DOMESTIC SUB-CONTRACTS
Note
The following Provisional Sums are for work to be executed by Specialists
who will be regarded as domestic sub-contractors to the Contractor. The
successful Contractor shall call for quotations from Specialists in accordance
with the Conditions of Contract and in conjunction with the Principal Agent
and the Contractor shall in consultation with the relevent Consultant
adjudicate the tenders. The Contractor shall upon the final decision of the
Principal Agent appoint the successful Tenderer, who shall become a
Domestic Sub-contractor. Privity of contract shall not be created between the
University of Johannesburg and the Domestic sub-contractor.
Access Scaffolding
Provide the sum of R 550 000.00 (Five Hundred and Fifty Thousand Rand)
for the supply, erection, maintenance and removal on completion of access
scaffolding ltem 550 000| 00
Profit on above item ltem
Attendance on above item ltem
Carried To Section Summary R
Section No. 2
Bill No. 5

Provisional Sums
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North Wall Maintenance
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SECTION NO. 3

Emergency Escape Stairway
BILL NO. 1
ALTERATIONS

SUPPLEMENTARY PREAMBLES
General

The contractor shall carry out the whole of the works with
as little mess and noise as possible and with a minimum
of disturbance to adjoining premises and their tenants.
He shall provide proper protection and provide, erect and
remove when directed, any temporary tarpaulins that
may be necessary during the progress of the works, all
to the satisfaction of the principal agent

Making good of finishes shall include making good of the
brick and concrete surfaces onto which the new finishes
are applied, where necessary

The contractor will be required to take all dimensions
affecting the existing buildings on the site and he will be
held solely responsible for the accuracy of all such
dimensions where used in the manufacture of new items

MAKING GOOD TO EXISTING WORK

Waterproofing of windows

Take out and remove existing sealant to fixed pane
windows and replace with 15 to 25mm butyl cord and
Down Corning 813C or similar approved silicone sealent
to seal the gaps

Aluminium Z-profile size 33 x 13.5 x 30 x 3mm drip
installed above windows

Minimum of 1.5mm thickness ABE Duraflex or similar
approved at 3kg/m2 to the concrete surface and dressed
over the gusset extending above by 100mm including an
ABE Ecofelt membrane not exceeding 300mm wide

Replacement of glass to aluminium frames

Take out and remove glass from aluminium windows
with beads, including cleaning out rebates and preparing
for new glass and install new 6.38mm laminated safety
glass complete
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SECTION NO. 3

Emergency Escape Stairway
BILL NO. 2
WATERPROOFING

SUPPLEMENTARY PREAMBLES

Waterproofing

Waterproofing of roofs, basements, etc. shall be laid
under a ten year guarantee. Waterproofing to roofs shall
be laid to even falls to outlets etc. with necessary ridges,
hips and valleys. Descriptions of sheet or membrane
waterproofing shall be deemed to include additional
labour to turn-ups and turn-downs

WATERPROOFING TO ROOFS, BASEMENTS, ETC

4mm ABE Unigum, or similar approved torch on

waterproofing installed over the existing
waterproofing with a 50mm overlap on the facade.

All to be applied as per the manufacturer's
specification.

On tops of parapet walls

Extra for Super Laykold and membrane counter flashing.

PROTECTIVE ROOFING PAINT

Two coats ABE Silvacote, or similar approved for
protection against UV rays

On parapet walls
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Section

NORTH WALL MAINTENANCE AND WATERPROOFING OF THE

Page Amount
No. EMERGENCY ESCAPE STAIRWAY FOR THE UJ APK LIBRARY Rand
FINAL SUMMARY
1. PRELIMINARIES AND GENERAL 18
2. NORTH WALL MAINTENANCE 29
3 EMERGENCY ESCAPE STAIRWAY 33

SUB-TOTAL :

ADD: ADJUSTMENT OF BUILDING WORK

Design and Price Contingency @ 10%

SUB-TOTAL :

ADD:
VALUE ADDED TAX @ 15%

TOTAL TENDERED AMOUNT INCLUDING VAT :

R

R

34






