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SECTION 1

BILL NO. 1
PRELIMINARIES

The JBCC Series 2000 Minor Works Agreement (March
2014 edition 5.1) prepared by the Joint Building Contract
Committee shall be the applicable building agreement,
amended as hereinafter described

BUILDING AGREEMENT AND PRELIMINARIES

The ASAQS Preliminaries (November 2007 edition)
published by the Association of South African Quantity
Surveyors for use with the said JBCC Principal Building
Agreement shall be deemed to be incorporated in these
bills of quantities

Contractors are referred to the abovementioned
documents for the full intent and meaning of each
clause thereof

These clauses are hereinafter referred to by clause
number and heading only. Where standard clauses or
alternatives are not entirely applicable to this contract
such modifications, corrections or supplements as will
apply are given under each relevant clause heading and
such modifications, corrections or supplements shall
take precedence notwithstanding anything contrary
contained in the abovementioned documents

Where any item is not relevant to this specific contract
such item is marked N/A, signifying "not applicable"

The General Preambles for Trades 2017 published by
the Association of South African Quantity Surveyors
shall be deemed to be incorporated in these bills of
quantities and no claims arising from brevity of
description of items fully described in the said General
Preambles will be entertained

PREAMBLES FOR TRADES

Supplementary preambles are incorporated in these bills
of quantities to satisfy the requirements of this project.
Such supplementary preambles shall take precedence
over the provisions of the said Model Preambles
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The contractor's prices for all items throughout these
bills of quantities must take account of and include for
all of the obligations, requirements and specifications
given in the said Model Preambles and in any
supplementary preambles

Should the contractor select Option A in terms of
subclause 3.2.1 in the Contract Data - Contractor to
Employer (CE) for the purpose of adjustment of these
preliminaries, the amount entered into the amount
column in these preliminaries is to be divided into one or
more of the three categories provided namely Fixed (F),
Value Related (V) and Time Related (T)

PRICING OF PRELIMINARIES

The contractor's prices for all items thoughtout these
bills of quantities must take into account SANS 10400-
F:2010 Edition 3 part F site operations available of
SABS.

GENERAL

Item
Category : Fixed R........................................1

SUMMARY OF CATEGORIES

Item
Category : Value R........................................2

Item
Category : Time R........................................3
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SECTION 2

BILL NO 1

- - - - - - - - - - - - - - - - - - - - - - - - -

HVAC

18NoJet air 4 way Cassete 7.1kW1

Supply and installation of Jet air 4Way Cassette

2No28kW Heat Recovery Outdoor2

2No45.0kW Heat Recovery Outdoor3

2No40 Port Box4

2No8 Port Box5

1Nolifting of equipment to position6

1Noequipment stand7

ItemCommissioning8

100mTUBE CU HD 3/8" 9.53mm R410A9

Refrigerant piping to port box C/W cable tray

100mTUBE CU HD 1/2" 12.7mm R410A10

100mTUBE CU HD 7/8" 22.23mm R410A11

100mTUBE CU HD 1 1/8" 28.58mm R410 5.5m12

270mTUBE CU HD 3/8" 9.53mm R410A13

Refrigerant piping from port box to cassettes C/W
cable tray

270mTUBE CU HD 1/2" 12.7mm R410A14

150mDRAIN PIPING15

4

Mechanical works
Bill No  1
Section 2  - Mechanical works

DFC QK 150 Seater Lab HVAC installation
for the University of Johannesburg

Carried Forward to Trade Summary R



AmountItem
No

Quantity Rate

2No25AMPS 3 Pole circuit breaker16

Power supply

3No40AMPS 3 Pole circuit breaker17

18No40 amps single pole circuit breaker18

180No4mm 4 core plus earth amourd cable19

180No10mm 4 core plus earth-amoured cable20

280No2.5mm 3 core plus earth c/w conduit21

18No4x4 single pole isolator22

1NoIndoor unit DB bored23

ItemTraveling24

ItemScaffolding hire25
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3Section 1 - Preliminaries1

6Section 2 - Mechanical works2

R

Allow the sum of 10% (Ten percent) of the above sub
total for Contingencies to be spent as the Principal
Agent may direct and to be deducted in whole or in part
if not required

CONTRACT CONTINGENCIES

RTOTAL INCLUDING CONTINGENCIES

RValue Added Tax [15%]

VALUE ADDED TAX

RSUB TOTAL
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