2022/09/30

Item
No

UNIVERSITY OF JOHANNESBURG CENTRAL TECHNICAL SERVICES
JHB TOWERS WATERPROOFING REPAIRS

SECTION 1: PRELIMINARIES AND
GENERAL

BILL NO. 1 : PRELIMINARIES

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Series 2000 Minor Works Agreement (March
2014 edition 5.1) prepared by the Joint Building Contract
Committee shall be the applicable building agreement,
amended as hereinafter described

The ASAQS Preliminaries (November 2007 edition)
published by the Association of South African Quantity
Surveyors for use with the said JBCC Principal Building
Agreement shall be deemed to be incorporated in these
bills of quantities

Contractors are referred to the abovementioned
documents for the full intent and meaning of each
clause thereof

These clauses are hereinafter referred to by clause
number and heading only. Where standard clauses or
alternatives are not entirely applicable to this contract
such modifications, corrections or supplements as will
apply are given under each relevant clause heading and
such modifications, corrections or supplements shall
take precedence notwithstanding anything contrary
contained in the abovementioned documents

Where any item is not relevant to this specific contract
such item is marked N/A, signifying "not applicable"

PREAMBLES FOR TRADES

The Model Preambles for Trades (2008 edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these
bills of quantities and no

claims arising from brevity of description of items fully
described in the said Model Preambles will be
entertained

Carried Forward

Section No. 1
Bill No. 1
Preliminaries and General
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UNIVERSITY OF JOHANNESBURG CENTRAL TECHNICAL SERVICES
JHB TOWERS WATERPROOFING REPAIRS

Brought Forward

Supplementary preambles are incorporated in these bills
of quantities to satisfy the requirements of this project.
Such supplementary preambles shall take precedence
over the provisions of the said Model Preambles

The contractor's prices for all items throughout these
bills of quantities must take account of and include for
all of the obligations, requirements and specifications
given in the said Model Preambles and in any
supplementary preambles

PRICING OF PRELIMINARIES

Should the contractor select Option A in terms of
subclause 3.2.1 in the Contract Data - Contractor to
Employer (CE) for the purpose of adjustment of these
preliminaries, the amount entered into the amount
column in these preliminaries is to be divided into one or
more of the three categories provided namely Fixed (F),
Value Related (V) and Time Related (T)

GENERAL

The contractor's prices for all items thoughtout these
bills of quantities must take into account SANS 10400-
F:2010 Edition 3 part F site operations available of
SABS.

SUMMARY OF CATEGORIES

Category : Fixed R....ooooiiiiiiiie e,
Category : Value R......ccooiiiiiiiiiii e

Category : Time R

Carried to Final Summary
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Item
No

UNIVERSITY OF JOHANNESBURG CENTRAL TECHNICAL SERVICES
JHB TOWERS WATERPROOFING REPAIRS

SECTION 2: PARKING AREA

BILL NO.1: DEMOLITIONS

SUPPLEMENTARY PREAMBLES

For preambles see "Model Preambles for Trades (2017
Edition)" and applicable supplementary preambles as
specified in the Trades. The said Model and
Supplementary Preambles apply to all work described in
this document. Tenderer's are therefore referred to
these documents for the full meaning and intention of all
descriptions as no claims of any kind whatsoever will be
entertained in this regard.

Tenderer's are however also referred to the drawings
and additional specifications. If same are in conflict with
the above, the drawings and specifications shall take
preference.

View site

Before submitting his tender the tenderer shall visit the
site and satisfy himself as to the nature and extent of
the work to be done and the value of the materials
salvageable from the alterations. No claim for any
variations of the contract sum in respect of the nature
and extent of the work or of inferior or damaged
materials will be entertained

Carried Forward
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UNIVERSITY OF JOHANNESBURG CENTRAL TECHNICAL SERVICES

Brought Forward

Removal of existing work

Descriptions of "removing", or "carting away", of such
material shall be deemed to include loading such
material onto trucks directly from the works, or,
alternatively, from stock piles situated on the site, and
taking such material to a registered "dumping-site" that
has been located off-site by the contractor for such
disposal, or to an "alternative location", which latter is at
the prerogative and sole risk of the contractor. The
contractor is hereby deemed to be responsible for the
choice of "dumping site" and/or aforesaid "alternative
location" If a "dumping-site", or "alternative location" is
foreclosed, or unavailable, for whatever reason, it is
deemed to be the contractor's responsibility to timeously
obtain a suitable replacement "dumping-site", or
"alternative location", without additional cost to the
employer.

Contractor to make allowance in his budget for waste
removal from site, equipment, licences, parking etc. that
will be required for the duration of the works.

General

The contractor shall carry out the whole of the works
with as little dust, mess and noise as possible and with
a minimum of disturbance to adjoining premises and
their tenants. He shall provide proper protection and
provide, erect and remove when directed, any
temporary tarpaulins that may be necessary during the
progress of the works, all to the satisfaction of the
principal agent.

Prices for taking out of doors, windows, etc. shall
include for removal of all beads, architraves,
ironmongery, etc. Prices for taking out and removing
doors and frames shall include for removing door stops,
cabin hooks, etc.

Existing fence/barricade to remain intact and extreme
care to be taken to ensure that it is not damaged during
the demolition.

Carried Forward
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UNIVERSITY OF JOHANNESBURG CENTRAL TECHNICAL SERVICES
JHB TOWERS WATERPROOFING REPAIRS

Brought Forward

The cost for required way leaves, demolition and
construction permits are deemed to be included in the
demolition cost as priced in the items below.

Unless otherwise described all materials are to become
the property of the contractor and are to be removed
from the site.

Carefully remove, setting aside for re-use and later
refixing in similar new position

Remove 60mm thick brick paving with mortar joints on
sand bedding

Re-install 60mm thick brick paving with mortar joints on
sand bedding

PREPARATORY WORK TO EXISTING
SURFACES

Removing existing soil and dpm layer to prepare for new
installation

Carried Forward to Summary of Section No. 2
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No

UNIVERSITY OF JOHANNESBURG CENTRAL TECHNICAL SERVICES
JHB TOWERS WATERPROOFING REPAIRS

SECTION 2: PARKING AREA

BILL NO.2: WATERPROOFING

SUPPLEMENTARY PREAMBLES

For preambles see "Model Preambles for Trades (2017
Edition)" and applicable supplementary preambles as
specified in the Trades. The said Model and
Supplementary Preambles apply to all work described in
this document. Tenderer's are therefore referred to
these documents for the full meaning and intention of all
descriptions as no claims of any kind whatsoever will be
entertained in this regard.

Tenderer's are however also referred to the drawings
and additional specifications. If same are in conflict with
the above, the drawings and specifications shall take
preference.

WATERPROOFING TO BASEMENTS

4mm "Torch-on" waterproofing system laid in
accordance with manufacturers specification

On roof slabs to falls and currents

Carried Forward to Summary of Section No. 2
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Item
No

UNIVERSITY OF JOHANNESBURG CENTRAL TECHNICAL SERVICES
JHB TOWERS WATERPROOFING REPAIRS

SECTION 2: PARKING AREA

BILL NO.3: PLASTERING

SUPPLEMENTARY PREAMBLES

For preambles see "Model Preambles for Trades (2017
Edition)" and applicable supplementary preambles as
specified in the Trades. The said Model and
Supplementary Preambles apply to all work described in
this document. Tenderer's are therefore referred to
these documents for the full meaning and intention of all
descriptions as no claims of any kind whatsoever will be
entertained in this regard.

Tenderer's are however also referred to the drawings
and additional specifications. If same are in conflict with

the above, the drawings and specifications shall take
preference.

SCREEDS

3:1 Screeds steel trowelled on concrete

30mm Thick concrete screed

Carried Forward to Summary of Section No. 2
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Item
No

UNIVERSITY OF JOHANNESBURG CENTRAL TECHNICAL SERVICES
JHB TOWERS WATERPROOFING REPAIRS

SECTION 2: PARKING AREA

BILL NO.4: EXTERNAL WORKS

SUPPLEMENTARY PREAMBLES

For preambles see "Model Preambles for Trades (2017
Edition)" and applicable supplementary preambles as
specified in the Trades. The said Model and
Supplementary Preambles apply to all work described in
this document. Tenderer's are therefore referred to
these documents for the full meaning and intention of all
descriptions as no claims of any kind whatsoever will be
entertained in this regard.

Tenderer's are however also referred to the drawings
and additional specifications. If same are in conflict with
the above, the drawings and specifications shall take
preference.

Nature of ground

The nature of the ground is assumed to be loose sandy
material, therefore "earth", but possibly interspersed with
"soft rock" or "hard rock"

Carting away of excavated material

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,
from stock piles situated on the building site

Testing of material and filling

Descriptions of earth filling, compaction, etc shall be
deemed to include for all necessary testing required in
accordance with the SABS 1200 series

PAVING

Carried Forward

Section No. 2
Bill No. 4
External Works

Quantity

Rate

BILL OF QUANTITIES

Amount




2022/09/30

UNIVERSITY OF JOHANNESBURG CENTRAL TECHNICAL SERVICES
JHB TOWERS WATERPROOFING REPAIRS
BILL OF QUANTITIES

Brought Forward R

Topsoil supplied by the contractor including spreading
and levelling

1 | Under paving walkways etc
m2 635

60mm Interlocking concrete block paving to match
existing

2 | Paving, to falls m2 191

Carried Forward to Summary of Section No. 2 R
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UNIVERSITY OF JOHANNESBURG CENTRAL TECHNICAL SERVICES
JHB TOWERS WATERPROOFING REPAIRS
BILL OF QUANTITIES

SECTION SUMMARY - SEECTION 2: PARKING AREA

Bill Page Amount
No No

1 | Demolitions 5

2 | Waterproofing 6

3 | Plastering 7

4 | External Works 9

Carried to Final Summary R
Section No. 2
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Item
No

UNIVERSITY OF JOHANNESBURG CENTRAL TECHNICAL SERVICES
JHB TOWERS WATERPROOFING REPAIRS

SECTION 3: GULLY

BILL NO.1: DEMOLITIONS

SUPPLEMENTARY PREAMBLES

For preambles see "Model Preambles for Trades (2017
Edition)" and applicable supplementary preambles as
specified in the Trades. The said Model and
Supplementary Preambles apply to all work described in
this document. Tenderer's are therefore referred to
these documents for the full meaning and intention of all
descriptions as no claims of any kind whatsoever will be
entertained in this regard.

Tenderer's are however also referred to the drawings
and additional specifications. If same are in conflict with
the above, the drawings and specifications shall take
preference.

View site

Before submitting his tender the tenderer shall visit the
site and satisfy himself as to the nature and extent of
the work to be done and the value of the materials
salvageable from the alterations. No claim for any
variations of the contract sum in respect of the nature
and extent of the work or of inferior or damaged
materials will be entertained

Carried Forward
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UNIVERSITY OF JOHANNESBURG CENTRAL TECHNICAL SERVICES

Brought Forward

Removal of existing work

Descriptions of "removing", or "carting away", of such
material shall be deemed to include loading such
material onto trucks directly from the works, or,
alternatively, from stock piles situated on the site, and
taking such material to a registered "dumping-site" that
has been located off-site by the contractor for such
disposal, or to an "alternative location", which latter is at
the prerogative and sole risk of the contractor. The
contractor is hereby deemed to be responsible for the
choice of "dumping site" and/or aforesaid "alternative
location" If a "dumping-site", or "alternative location" is
foreclosed, or unavailable, for whatever reason, it is
deemed to be the contractor's responsibility to timeously
obtain a suitable replacement "dumping-site", or
"alternative location", without additional cost to the
employer.

Contractor to make allowance in his budget for waste
removal from site, equipment, licences, parking etc. that
will be required for the duration of the works.

General

The contractor shall carry out the whole of the works
with as little dust, mess and noise as possible and with
a minimum of disturbance to adjoining premises and
their tenants. He shall provide proper protection and
provide, erect and remove when directed, any
temporary tarpaulins that may be necessary during the
progress of the works, all to the satisfaction of the
principal agent.

Prices for taking out of doors, windows, etc. shall
include for removal of all beads, architraves,
ironmongery, etc. Prices for taking out and removing
doors and frames shall include for removing door stops,
cabin hooks, etc.

Existing fence/barricade to remain intact and extreme
care to be taken to ensure that it is not damaged during
the demolition.

Carried Forward
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UNIVERSITY OF JOHANNESBURG CENTRAL TECHNICAL SERVICES
JHB TOWERS WATERPROOFING REPAIRS

Brought Forward

The cost for required way leaves, demolition and
construction permits are deemed to be included in the
demolition cost as priced in the items below.

Unless otherwise described all materials are to become
the property of the contractor and are to be removed
from the site.

Carefully remove, setting aside for re-use and later
refixing in similar new position

Remove concrete flagstones with mortar joints on sand
bedding

Re-install concrete flagstones with mortar joints on sand
bedding

PREPARATORY WORK TO EXISTING
SURFACES

Removing existing soil and dpm layer to prepare for new
installation

Carried Forward to Summary of Section No. 3

Section No. 3
Bill No. 1
Demolitions
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Item
No

UNIVERSITY OF JOHANNESBURG CENTRAL TECHNICAL SERVICES
JHB TOWERS WATERPROOFING REPAIRS

SECTION 3: GULLY

BILL NO.2: WATERPROOFING

SUPPLEMENTARY PREAMBLES

For preambles see "Model Preambles for Trades (2017
Edition)" and applicable supplementary preambles as
specified in the Trades. The said Model and
Supplementary Preambles apply to all work described in
this document. Tenderer's are therefore referred to
these documents for the full meaning and intention of all
descriptions as no claims of any kind whatsoever will be
entertained in this regard.

Tenderer's are however also referred to the drawings
and additional specifications. If same are in conflict with
the above, the drawings and specifications shall take
preference.

WATERPROOFING TO BASEMENTS

4mm "Torch-on" waterproofing system laid in
accordance with manufacturers specification

On roof slabs to falls and currents

Carried Forward to Summary of Section No. 3
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Item
No

UNIVERSITY OF JOHANNESBURG CENTRAL TECHNICAL SERVICES
JHB TOWERS WATERPROOFING REPAIRS

SECTION 3: GULLY

BILL NO.3: PLASTERING

SUPPLEMENTARY PREAMBLES

For preambles see "Model Preambles for Trades (2017
Edition)" and applicable supplementary preambles as
specified in the Trades. The said Model and
Supplementary Preambles apply to all work described in
this document. Tenderer's are therefore referred to
these documents for the full meaning and intention of all
descriptions as no claims of any kind whatsoever will be
entertained in this regard.

Tenderer's are however also referred to the drawings
and additional specifications. If same are in conflict with

the above, the drawings and specifications shall take
preference.

SCREEDS

3:1 Screeds steel trowelled on concrete

30mm Thick concrete screed

Carried Forward to Summary of Section No. 3
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No

UNIVERSITY OF JOHANNESBURG CENTRAL TECHNICAL SERVICES
JHB TOWERS WATERPROOFING REPAIRS

SECTION 3: GULLY

BILL NO.4: EXTERNAL WORKS

SUPPLEMENTARY PREAMBLES

For preambles see "Model Preambles for Trades (2017
Edition)" and applicable supplementary preambles as
specified in the Trades. The said Model and
Supplementary Preambles apply to all work described in
this document. Tenderer's are therefore referred to
these documents for the full meaning and intention of all
descriptions as no claims of any kind whatsoever will be
entertained in this regard.

Tenderer's are however also referred to the drawings
and additional specifications. If same are in conflict with
the above, the drawings and specifications shall take
preference.

Nature of ground

The nature of the ground is assumed to be loose sandy
material, therefore "earth", but possibly interspersed with
"soft rock" or "hard rock"

Carting away of excavated material

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,
from stock piles situated on the building site

Testing of material and filling

Descriptions of earth filling, compaction, etc shall be
deemed to include for all necessary testing required in
accordance with the SABS 1200 series

PAVING

Carried Forward
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UNIVERSITY OF JOHANNESBURG CENTRAL TECHNICAL SERVICES
JHB TOWERS WATERPROOFING REPAIRS
BILL OF QUANTITIES

Brought Forward R

Topsoil supplied by the contractor including spreading
and levelling

1 | Under paving walkways etc
m2 60

Concrete flagstones to match existing

2 | Paving, to falls m2 30

Carried Forward to Summary of Section No. 3 R

Section No. 3
Bill No. 4
External Works
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UNIVERSITY OF JOHANNESBURG CENTRAL TECHNICAL SERVICES
JHB TOWERS WATERPROOFING REPAIRS
BILL OF QUANTITIES

SECTION SUMMARY - SECTION 3: GULLY

Bill Page Amount
No No

1 | Demolitions 13

2 | Waterproofing 14

3 | Plastering 15

4 | External Works 17

Carried to Final Summary R
Section No. 3
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Item
No

UNIVERSITY OF JOHANNESBURG CENTRAL TECHNICAL SERVICES
JHB TOWERS WATERPROOFING REPAIRS

SECTION 4: FLOWER BED

BILL NO.1: EARTHWORKS

SUPPLEMENTARY PREAMBLES

For preambles see "Model Preambles for Trades (2017
Edition)" and applicable supplementary preambles as
specified in the Trades. The said Model and
Supplementary Preambles apply to all work described in
this document. Tenderer's are therefore referred to
these documents for the full meaning and intention of all
descriptions as no claims of any kind whatsoever will be
entertained in this regard.

Tenderer's are however also referred to the drawings
and additional specifications. If same are in conflict with
the above, the drawings and specifications shall take
preference.

Nature of ground

The nature of the ground is assumed to be loose sandy
material, therefore "earth", but possibly interspersed with
"soft rock" or "hard rock"

The nature of the ground is assumed to be gravel,
therefore "earth", but possibly interspersed with "soft
rock" or "hard rock"

The nature of the ground is assumed to be silty clay with
loose river boulders varying in size up to approximately
450mm diameter, all of which will be deemed as "earth",
but possibly interspersed with "hard rock"

Trial holes indicate that the nature of the ground is silty
clay to a depth of approximately 500mm with fine to
medium loose sandy material below, therefore "earth"

Carried Forward

Section No. 4
Bill No. 1
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UNIVERSITY OF JOHANNESBURG CENTRAL TECHNICAL SERVICES
JHB TOWERS WATERPROOFING REPAIRS

Brought Forward

A soils investigation has been carried out on the site by
the engineer and the report is annexed to these bills of
quantities. The soils report indicates that the ground
varies between silty sand, reworked soil of mixed origin
and residual shale, all of which will be deemed as
"earth". All very hard unweathered shale, ironstone, etc,
the removal of which necessitates the use of explosives
or heavy duty hydraulic percussion hammers (peckers),
will be classified as "hard rock"

Carting away of excavated material

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,
from stock piles situated on the building site

SITE CLEARANCE

Site clearance

Digging up and removing rubbish, debris, vegetation,
hedges, shrubs, bush, etc and trees not exceeding
200mm girth

Carried Forward to Summary of Section No. 4

Section No. 4
Bill No. 1
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UNIVERSITY OF JOHANNESBURG CENTRAL TECHNICAL SERVICES
JHB TOWERS WATERPROOFING REPAIRS

SECTION 4: FLOWER BED

BILL NO.2: WATERPROOFING

SUPPLEMENTARY PREAMBLES

For preambles see "Model Preambles for Trades (2017
Edition)" and applicable supplementary preambles as
specified in the Trades. The said Model and
Supplementary Preambles apply to all work described in
this document. Tenderer's are therefore referred to
these documents for the full meaning and intention of all
descriptions as no claims of any kind whatsoever will be
entertained in this regard.

Tenderer's are however also referred to the drawings
and additional specifications. If same are in conflict with
the above, the drawings and specifications shall take
preference.

WATERPROOFING TO BASEMENTS

4mm "Torch-on" waterproofing system laid in
accordance with manufacturers specification

On roof slabs to falls and currents

Carried Forward to Summary of Section No. 4

Section No. 4
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UNIVERSITY OF JOHANNESBURG CENTRAL TECHNICAL SERVICES
JHB TOWERS WATERPROOFING REPAIRS

SECTION 4: FLOWER BED

BILL NO.3: PLASTERING

SUPPLEMENTARY PREAMBLES

For preambles see "Model Preambles for Trades (2017
Edition)" and applicable supplementary preambles as
specified in the Trades. The said Model and
Supplementary Preambles apply to all work described in
this document. Tenderer's are therefore referred to
these documents for the full meaning and intention of all
descriptions as no claims of any kind whatsoever will be
entertained in this regard.

Tenderer's are however also referred to the drawings
and additional specifications. If same are in conflict with

the above, the drawings and specifications shall take
preference.

SCREEDS

3:1 Screeds steel trowelled on concrete

50mm Thick concrete screed

Carried Forward to Summary of Section No. 4
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UNIVERSITY OF JOHANNESBURG CENTRAL TECHNICAL SERVICES
JHB TOWERS WATERPROOFING REPAIRS

SECTION 4: FLOWER BED

BILL NO.4: PROVISIONAL SUMS

SUPPLEMENTARY PREAMBLES

For preambles see "Model Preambles for Trades (2017
Edition)" and applicable supplementary preambles as
specified in the Trades. The said Model and
Supplementary Preambles apply to all work described in
this document. Tenderer's are therefore referred to
these documents for the full meaning and intention of all
descriptions as no claims of any kind whatsoever will be
entertained in this regard.

Tenderer's are however also referred to the drawings
and additional specifications. If same are in conflict with
the above, the drawings and specifications shall take
preference.

General

Work for which budgetary allowances are provided will
be measured and valued in accordance with the
relevant building agreement and deducted in whole or in
part if not required without any compensation for loss of
profit on the said allowances

Prime cost amounts and provisional sums are net.
Prime cost amounts shall include for delivery to site of
all articles concerned Provisional sums are for material
and equipment supplied and installed complete by firms
of specialists

Profit

Where stated, the contractor may allow for profit if
required

Carried Forward
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UNIVERSITY OF JOHANNESBURG CENTRAL TECHNICAL SERVICES
JHB TOWERS WATERPROOFING REPAIRS
BILL OF QUANTITIES

Brought Forward R

General attendance upon selected sub-contractors

The item "Attendance" which follows each provisional
sum for selected sub-contractors work, shall be deemed
to cover all the contractor's costs incurred in providing
free of charge to the selected sub-contractors, the
following:

1) The services as in clause B9 of the Preliminaries

2) Hoisting of the selected sub-contractor's material in
batches that can be handled by the contractor's hoist or
crane during normal working hours

3) Making good in all trades and cleaning down and
removal of rubbish on completion

Contingency sums

Work for which contingency sums are allowed will be
measured and valued in accordance with clause 32 of
the Principal Building Agreement and deducted in whole
or in part if not required

BUDGETARY ALLOWANCE

1 | Allow for flower bed, to be measured and priced in
accordance with this Bill of Quantities and omitted in
part or whole as instructed by Principal Agent Item 50,000,00

Carried Forward to Summary of Section No. 4 R

Section No. 4
Bill No. 4
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UNIVERSITY OF JOHANNESBURG CENTRAL TECHNICAL SERVICES
JHB TOWERS WATERPROOFING REPAIRS
BILL OF QUANTITIES

SECTION SUMMARY - SECTION 4: FLOWER BED

Bill Page Amount
No No

1 | Earthworks 20

2 | Waterproofing 21

3 | Plastering 22

4 | Provisional Sums 24

Carried to Final Summary R
Section No. 4
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No

UNIVERSITY OF JOHANNESBURG CENTRAL TECHNICAL SERVICES
JHB TOWERS WATERPROOFING REPAIRS

SECTION 5: EXTERNAL WALL

BILL NO.1: EARTHWORKS

SUPPLEMENTARY PREAMBLES

For preambles see "Model Preambles for Trades (2017
Edition)" and applicable supplementary preambles as
specified in the Trades. The said Model and
Supplementary Preambles apply to all work described in
this document. Tenderer's are therefore referred to
these documents for the full meaning and intention of all
descriptions as no claims of any kind whatsoever will be
entertained in this regard.

Tenderer's are however also referred to the drawings
and additional specifications. If same are in conflict with
the above, the drawings and specifications shall take
preference.

Nature of ground

The nature of the ground is assumed to be loose sandy
material, therefore "earth", but possibly interspersed with
"soft rock" or "hard rock"

The nature of the ground is assumed to be gravel,
therefore "earth", but possibly interspersed with "soft
rock" or "hard rock"

The nature of the ground is assumed to be silty clay with
loose river boulders varying in size up to approximately
450mm diameter, all of which will be deemed as "earth",
but possibly interspersed with "hard rock"

Trial holes indicate that the nature of the ground is silty
clay to a depth of approximately 500mm with fine to
medium loose sandy material below, therefore "earth"

Carried Forward

Section No. 5
Bill No. 1
Earthworks
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Brought Forward R

A soils investigation has been carried out on the site by
the engineer and the report is annexed to these bills of
quantities. The soils report indicates that the ground
varies between silty sand, reworked soil of mixed origin
and residual shale, all of which will be deemed as
"earth". All very hard unweathered shale, ironstone, etc,
the removal of which necessitates the use of explosives
or heavy duty hydraulic percussion hammers (peckers),
will be classified as "hard rock"

Carting away of excavated material

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,
from stock piles situated on the building site

EXCAVATIONS ETC

Excavation in earth exceeding 2m and not exceeding
4m deep

1 | Reduced levels under floors m3 60

Extra over bulk excavations in earth for excavation in

2 | Soft rock m3 6
3 | Hard rock m3 3

Extra over all excavations for carting away

4 | Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor m3 60

Keeping excavations free of water

5 | Keeping excavations free of water other than
subterranean water Item

BUDGETARY ALLOWANCE

6 | Allow for earthworks, to be measured and priced in
accordance with this Bill of Quantities and omitted in
part or whole as instructed by Principal Agent Item 5,000,00

Carried Forward to Summary of Section No. 5 R
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SECTION 5: EXTERNAL WALL

BILL NO.2: WATERPROOFING

SUPPLEMENTARY PREAMBLES

For preambles see "Model Preambles for Trades (2017
Edition)" and applicable supplementary preambles as
specified in the Trades. The said Model and
Supplementary Preambles apply to all work described in
this document. Tenderer's are therefore referred to
these documents for the full meaning and intention of all
descriptions as no claims of any kind whatsoever will be
entertained in this regard.

Tenderer's are however also referred to the drawings
and additional specifications. If same are in conflict with
the above, the drawings and specifications shall take
preference.

WATERPROOFING TO BASEMENTS

4mm "Torch-on" waterproofing system and 2mm slip
sheet "Torch-On: protection layer, laid in accordance
with manufacturers specification

On walls
DAMPPROOFING OF WALLS AND FLOORS

Three coats "Dura Flex: cementitious waterproofing
slurry as per manufacturers instructions

On walls

Carried Forward to Summary of Section No. 5

Section No. 5
Bill No. 2
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SECTION 5: EXTERNAL WALL

BILL NO.3: PLASTERING

SUPPLEMENTARY PREAMBLES

For preambles see "Model Preambles for Trades (2017
Edition)" and applicable supplementary preambles as
specified in the Trades. The said Model and
Supplementary Preambles apply to all work described in
this document. Tenderer's are therefore referred to
these documents for the full meaning and intention of all
descriptions as no claims of any kind whatsoever will be
entertained in this regard.

Tenderer's are however also referred to the drawings
and additional specifications. If same are in conflict with

the above, the drawings and specifications shall take
preference.

PREPARATORY WORK TO EXISTING WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered
or peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler and finished
smooth

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler
and finished smooth

Carried Forward
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PAINTWORK, ETC TO EXISTING WORK

ON EXTERNAL FLOATED PLASTER SURFACES

Prepare, stop and apply one coat of professional
gypsum and plaster primer and apply two full coats of
paint as per Architects specification

On walls

Carried Forward to Summary of Section No. 5

Section No. 5
Bill No. 3
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SECTION SUMMARY - SECTION 5: WALL EXTERNAL - SUB SOIL

Bill Page Amount
No No

1 | Earthworks 27

2 | Waterproofing 28

3 | Paintwork 30

Carried to Final Summary R
Section No. 5
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SECTION 6: INTERNAL WALLS

BILL NO.1: ALTERATIONS

SUPPLEMENTARY PREAMBLES

For preambles see "Model Preambles for Trades (2017
Edition)" and applicable supplementary preambles as
specified in the Trades. The said Model and
Supplementary Preambles apply to all work described in
this document. Tenderer's are therefore referred to
these documents for the full meaning and intention of all
descriptions as no claims of any kind whatsoever will be
entertained in this regard.

Tenderer's are however also referred to the drawings
and additional specifications. If same are in conflict with
the above, the drawings and specifications shall take
preference.

PREPARATORY WORK TO EXISTING
SURFACES

Hacking existing paint to receive finish

Carried Forward to Summary of Section No. 6

Section No. 6
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UNIVERSITY OF JOHANNESBURG CENTRAL TECHNICAL SERVICES
JHB TOWERS WATERPROOFING REPAIRS

SECTION 7: INTERNAL WALLS

BILL NO.2: PAINTWORK

SUPPLEMENTARY PREAMBLES

For preambles see "Model Preambles for Trades (2017
Edition)" and applicable supplementary preambles as
specified in the Trades. The said Model and
Supplementary Preambles apply to all work described in
this document. Tenderer's are therefore referred to
these documents for the full meaning and intention of all
descriptions as no claims of any kind whatsoever will be
entertained in this regard.

Tenderer's are however also referred to the drawings
and additional specifications. If same are in conflict with

the above, the drawings and specifications shall take
preference.

PREPARATORY WORK TO EXISTING WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered
or peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler and finished
smooth

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler
and finished smooth

Carried Forward

Section No. 6
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PAINTWORK ETC TO NEW WORK

ON SMOOTH CONCRETE SURFACES

One coat bonding liquid, one coat alkali resistant primer
and two coats PVA emulsion paint for interior use,
including stopping blowholes

On soffits

Carried Forward to Summary of Section No. 6

Section No. 6
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SECTION SUMMARY - SECTION 6: INTERNAL WALL
Bill Page Amount
No No
1 | Alterations 32
2 | Paintwork 34
Carried to Final Summary R
Section No. 6
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SECTION 6: INTERNAL WALLS

BILL NO.1: ALTERATIONS

SUPPLEMENTARY PREAMBLES

For preambles see "Model Preambles for Trades (2017
Edition)" and applicable supplementary preambles as
specified in the Trades. The said Model and
Supplementary Preambles apply to all work described in
this document. Tenderer's are therefore referred to
these documents for the full meaning and intention of all
descriptions as no claims of any kind whatsoever will be
entertained in this regard.

Tenderer's are however also referred to the drawings
and additional specifications. If same are in conflict with
the above, the drawings and specifications shall take
preference.

REMOVAL OF EXISTING WORK

Hacking up/off and removing granolithic, screeds,
plaster, etc from concrete or brickwork and preparing
surfaces for new screed, plaster, tile finishes, etc

25mm Thick screed on floors

Carefully remove, setting aside for re-use and later re-
fixing in similar new position

Remove 60mm thick brick paving with mortar joints on
sand bedding

PREPARATORY WORK TO EXISTING
SURFACES

Making good cement screeds

Removing existing soil and dpm layer to prepare for new
installation

MAKING GOOD OF FINISHES ETC

Carried Forward
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Making good of all existing work

Allow for making good all trades to existing work where
damaged or disturbed through alterations with all
necessary new materials to match and leave complete
and perfect in every respect.

Leave in good condition

The Contractor is to allow for leaving the existing
building, in which the alterations are undertaken, clean
and neat at completion

BUDGETARY ALLOWANCE

Allow for alterations, to be measured and priced in
accordance with this Bill of Quantities and omitted in
part or whole as instructed by Principal Agent

Carried Forward to Summary of Section No. 7

Section No. 7
Bill No. 1
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UNIVERSITY OF JOHANNESBURG CENTRAL TECHNICAL SERVICES
JHB TOWERS WATERPROOFING REPAIRS

SECTION 5: EXTERNAL WALL

BILL NO.2: WATERPROOFING

SUPPLEMENTARY PREAMBLES

For preambles see "Model Preambles for Trades (2017
Edition)" and applicable supplementary preambles as
specified in the Trades. The said Model and
Supplementary Preambles apply to all work described in
this document. Tenderer's are therefore referred to
these documents for the full meaning and intention of all
descriptions as no claims of any kind whatsoever will be
entertained in this regard.

Tenderer's are however also referred to the drawings
and additional specifications. If same are in conflict with
the above, the drawings and specifications shall take
preference.

WATERPROOFING TO BALCONY'S

4mm "Torch-on" waterproofing system and 2mm slip
sheet "Torch-On: protection layer, laid in accordance
with manufacturers specification

On flat floors/balconies with 300mm turnups

Carried Forward to Summary of Section No. 7

Section No. 7
Bill No. 2
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UNIVERSITY OF JOHANNESBURG CENTRAL TECHNICAL SERVICES
JHB TOWERS WATERPROOFING REPAIRS

SECTION 4: FLOWER BED

BILL NO.3: PLASTERING

SUPPLEMENTARY PREAMBLES

For preambles see "Model Preambles for Trades (2017
Edition)" and applicable supplementary preambles as
specified in the Trades. The said Model and
Supplementary Preambles apply to all work described in
this document. Tenderer's are therefore referred to
these documents for the full meaning and intention of all
descriptions as no claims of any kind whatsoever will be
entertained in this regard.

Tenderer's are however also referred to the drawings
and additional specifications. If same are in conflict with

the above, the drawings and specifications shall take
preference.

SCREEDS

3:1 Screeds steel trowelled on concrete

50mm Thick concrete screed

Carried Forward to Summary of Section No. 7

Section No. 7
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UNIVERSITY OF JOHANNESBURG CENTRAL TECHNICAL SERVICES
JHB TOWERS WATERPROOFING REPAIRS

SECTION 2: PARKING AREA

BILL NO.4: EXTERNAL WORKS

SUPPLEMENTARY PREAMBLES

For preambles see "Model Preambles for Trades (2017
Edition)" and applicable supplementary preambles as
specified in the Trades. The said Model and
Supplementary Preambles apply to all work described in
this document. Tenderer's are therefore referred to
these documents for the full meaning and intention of all
descriptions as no claims of any kind whatsoever will be
entertained in this regard.

Tenderer's are however also referred to the drawings
and additional specifications. If same are in conflict with
the above, the drawings and specifications shall take
preference.

PAVING

Topsoil supplied by the contractor including spreading
and levelling

Under paving etc

60mm Interlocking concrete block paving to match
existing

Paving, to falls

Carried Forward to Summary of Section No. 7
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SECTION SUMMARY - SECTION 7: BALCONY'S

Bill Page Amount
No No

1 | Alterations 37

2 | Waterproofing 38

3 | Plastering 39

4 | External Works 40

Carried to Final Summary R
Section No. 7
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UNIVERSITY OF JOHANNESBURG CENTRAL TECHNICAL SERVICES
JHB TOWERS WATERPROOFING REPAIRS

SECTION 8: PROVISIONAL SUMS

BILL NO.1: PROVISIONAL SUMS

SUPPLEMENTARY PREAMBLES

For preambles see "Model Preambles for Trades (2017
Edition)" and applicable supplementary preambles as
specified in the Trades. The said Model and
Supplementary Preambles apply to all work described in
this document. Tenderer's are therefore referred to
these documents for the full meaning and intention of all
descriptions as no claims of any kind whatsoever will be
entertained in this regard.

Tenderer's are however also referred to the drawings
and additional specifications. If same are in conflict with
the above, the drawings and specifications shall take
preference.

General

Work for which budgetary allowances are provided will
be measured and valued in accordance with the
relevant building agreement and deducted in whole or in
part if not required without any compensation for loss of
profit on the said allowances

Prime cost amounts and provisional sums are net.
Prime cost amounts shall include for delivery to site of
all articles concerned Provisional sums are for material
and equipment supplied and installed complete by firms
of specialists

Profit

Where stated, the contractor may allow for profit if
required

Carried Forward
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General attendance upon selected sub-contractors

The item "Attendance" which follows each provisional
sum for selected sub-contractors work, shall be deemed
to cover all the contractor's costs incurred in providing
free of charge to the selected sub-contractors, the
following:

1) The services as in clause B9 of the Preliminaries

2) Hoisting of the selected sub-contractor's material in
batches that can be handled by the contractor's hoist or
crane during normal working hours

3) Making good in all trades and cleaning down and
removal of rubbish on completion

Contingency sums

Work for which contingency sums are allowed will be
measured and valued in accordance with clause 32 of
the Principal Building Agreement and deducted in whole
or in part if not required

BUDGETARY ALLOWANCE

1 | Allow for gutters, drainage channel, to be measured and
priced in accordance with this Bill of Quantities and
omitted in part or whole as instructed by Principal
Agent Item 100,00000

Carried to Final Summary R
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FINAL SUMMARY

Section Page _
N No

1 | SECTION 1: PRELIMINARIES 5
2 | SECTION 2: PARKING AREA O
3 | SECTION 3: GULLY B I
4 | SECTION 4: FLOWER BED U e
5 | SECTION 5: WALL EXTERNAL - SUB SOIL S e
6 | SECTION 6: INTERNAL WALL e | T
7 | SECTION 7: BALCONY'S P I
8 | SECTION 8: PROVISIONAL SUM VR i I

Sub Total R

CONTINGENCY

Allow a contingency amount at 10% of the contract

amount to be used as directed by the Principal Agent. %

Sub-total R

Add: Value Added Tax (VAT) R
Carried to Form of Tender R
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