Registration 2024/2025/2026 Tender provision requirements

APB - Auckland Park Kingsway campus

APK - Auckland Park Bunting Road campus

DFC - Doornfontein campus
SWC - Soweto campus

The tender requirements consist of:

APB

APB - Security verification (See APB

16 May 2023

Layout 1) Qty Setup date Remove date
January February
2024/2025/2026 2024/2025/2026 — Final
Differs from year to | dates can only be
year, usually 1%¢/2" | provided at the end of
Barrier fencing - 2m High 85 Lm week of Jan) the previous year
APB - On Campus registration setup
requirements Qty Setup date Remove date
January February
2024/2025/2026 2024/2025/2026 - Final
Partition divider — 1.3m High (on- Differs from year to | dates can only be
site visit to confirm setup to show year, usually 1%/2" | provided at the end of
queueing) 50 Lm week of Jan) the previous year
APK
APK - Security Verification (See APK
Layout 1 and APK Layout 2) Qty Setup date Remove date
January February
2024/2025/2026 2024/2025/2026 — Final
Differs from year to | dates can only be
year, usually 15/2" | provided at the end of
Trestle tables 15 week of Jan) the previous year
January February
2024/2025/2026 2024/2025/2026 — Final
Marquees Tent - 15m x 20 m Differs from year to | dates can only be
(PVC Cassettes on one 20m Side and year, usually 15/2" | provided at the end of
2 x 3m Side — Please see layout) 1 week of Jan) the previous year

Wooden flooring (raised platform
see layout)

approx. 60m?

January
2024/2025/2026

February
2024/2025/2026 — Final




Differs from year to
year, usually 15t/2"d
week of Jan)

dates can only be
provided at the end of
the previous year

January
2024/2025/2026
Differs from year to
year, usually 1%t/2™

February
2024/2025/2026 — Final
dates can only be
provided at the end of

Carpet tiles - Charcoal 60m? week of Jan) the previous year
January February
2024/2025/2026 2024/2025/2026 — Final
80 Lm Differs from year to | dates can only be
year, usually 15/2" | provided at the end of
Partition divider - 1.3m High week of Jan) the previous year
January February
2024/2025/2026 2024/2025/2026 — Final
Differs from year to | dates can only be
year, usually 15/2" | provided at the end of
Barrier fencing - 2m High 140 Lm week of Jan) the previous year
January February
2024/2025/2026 2024/2025/2026 — Final
Differs from year to | dates can only be
Mobile toilet (with on-site cleaner year, usually 1%/2" | provided at the end of
for duration of use) 6 week of Jan) the previous year
APK - On Campus registration setup
requirements (See APK Layout 3) Qty Setup date Remove date
January February
2024/2025/2026 2024/2025/2026 — Final
Differs from year to | dates can only be
year, usually 15/2" | provided at the end of
Carpet tiles - Charcoal 38m? week of Jan) the previous year
CEP registrations D1 Lab K04: January
Partition divider — 1.3m High 2024/2025/2026 March 2024/2025/2026
(Duration of use is longer than the Differs from year to | — Final dates can only be
rest of the setups) year, usually 15/2" | provided at the end of
40Lm week of Jan) the previous year




DFC

DFC - Security Verification (See DFC

Layout 1) Qty Setup date Remove date
January February
2024/2025/2026 2024/2025/2026 — Final
Differs from year to | dates can only be
year, usually 15/2" | provided at the end of
Partition divider - 1.3m High 40 Lm week of Jan) the previous year
SWC
SWC - Security Verification (See
SWC Layout 1) Qty Setup date Remove date
January February
2024/2025/2026 2024/2025/2026 — Final
Differs from year to | dates can only be
year, usually 15/2" | provided at the end of
Partition divider - 1.3m High 120 Lm week of Jan) the previous year
SWC - On Campus registration
setup requirements Qty Setup date Remove date
January February
2024/2025/2026 2024/2025/2026 - Final
Differs from year to | dates can only be
year, usually 1%/2" | provided at the end of
Carpet tiles - Charcoal 25m? week of Jan) the previous year




