


Registration 2024/2025/2026 Tender provision requirements

APB - Auckland Park Kingsway campus
 APK - Auckland Park Bunting Road campus
 DFC - Doornfontein campus
 SWC - Soweto campus


 Louis Fourie
 16 May 2023

The tender requirements consist of:

APB			
APB - Security verification (See APB Layout 1)	Qty	Setup date	Remove date
Barrier fencing - 2m High	85 Lm	January 2024/2025/2026 Differs from year to year, usually 1 st /2 nd week of Jan)	February 2024/2025/2026 – Final dates can only be provided at the end of the previous year
APB - On Campus registration setup requirements	Qty	Setup date	Remove date
Partition divider – 1.3m High (on-site visit to confirm setup to show queueing)	50 Lm	January 2024/2025/2026 Differs from year to year, usually 1 st /2 nd week of Jan)	February 2024/2025/2026 – Final dates can only be provided at the end of the previous year

APK			
APK - Security Verification (See APK Layout 1 and APK Layout 2)	Qty	Setup date	Remove date
Trestle tables	15	January 2024/2025/2026 Differs from year to year, usually 1 st /2 nd week of Jan)	February 2024/2025/2026 – Final dates can only be provided at the end of the previous year
Marquees Tent - 15m x 20 m (PVC Cassettes on one 20m Side and 2 x 3m Side – Please see layout)	1	January 2024/2025/2026 Differs from year to year, usually 1 st /2 nd week of Jan)	February 2024/2025/2026 – Final dates can only be provided at the end of the previous year
Wooden flooring (raised platform see layout)	approx. 60m ²	January 2024/2025/2026	February 2024/2025/2026 – Final

		Differs from year to year, usually 1 st /2 nd week of Jan)	dates can only be provided at the end of the previous year
Carpet tiles - Charcoal	60m ²	January 2024/2025/2026 Differs from year to year, usually 1 st /2 nd week of Jan)	February 2024/2025/2026 – Final dates can only be provided at the end of the previous year
Partition divider - 1.3m High	80 Lm	January 2024/2025/2026 Differs from year to year, usually 1 st /2 nd week of Jan)	February 2024/2025/2026 – Final dates can only be provided at the end of the previous year
Barrier fencing - 2m High	140 Lm	January 2024/2025/2026 Differs from year to year, usually 1 st /2 nd week of Jan)	February 2024/2025/2026 – Final dates can only be provided at the end of the previous year
Mobile toilet (with on-site cleaner for duration of use)	6	January 2024/2025/2026 Differs from year to year, usually 1 st /2 nd week of Jan)	February 2024/2025/2026 – Final dates can only be provided at the end of the previous year
APK - On Campus registration setup requirements (See APK Layout 3)	Qty	Setup date	Remove date
Carpet tiles - Charcoal	38m ²	January 2024/2025/2026 Differs from year to year, usually 1 st /2 nd week of Jan)	February 2024/2025/2026 – Final dates can only be provided at the end of the previous year
CEP registrations D1 Lab K04: Partition divider – 1.3m High (Duration of use is longer than the rest of the setups)	40Lm	January 2024/2025/2026 Differs from year to year, usually 1 st /2 nd week of Jan)	March 2024/2025/2026 – Final dates can only be provided at the end of the previous year

DFC			
DFC - Security Verification (See DFC Layout 1)	Qty	Setup date	Remove date
Partition divider - 1.3m High	40 Lm	January 2024/2025/2026 Differs from year to year, usually 1 st /2 nd week of Jan)	February 2024/2025/2026 – Final dates can only be provided at the end of the previous year

SWC			
SWC - Security Verification (See SWC Layout 1)	Qty	Setup date	Remove date
Partition divider - 1.3m High	120 Lm	January 2024/2025/2026 Differs from year to year, usually 1 st /2 nd week of Jan)	February 2024/2025/2026 – Final dates can only be provided at the end of the previous year
SWC - On Campus registration setup requirements	Qty	Setup date	Remove date
Carpet tiles - Charcoal	25m ²	January 2024/2025/2026 Differs from year to year, usually 1 st /2 nd week of Jan)	February 2024/2025/2026 – Final dates can only be provided at the end of the previous year