
Registration 2024/2025/2026 Tender provision requirements  

APB - Auckland Park Kingsway campus 

APK - Auckland Park Bunting Road campus 

DFC - Doornfontein campus 

SWC - Soweto campus 

 

The tender requirements consist of: 

 

APB    
APB - Security verification (See APB 
Layout 1) Qty Setup date  Remove date 

Barrier fencing - 2m High 85 Lm 

January 
2024/2025/2026 
Differs from year to 
year, usually 1st/2nd 
week of Jan) 

February 
2024/2025/2026 – Final 
dates can only be 
provided at the end of 
the previous year 

      

APB - On Campus registration setup 
requirements Qty Setup date  Remove date 

Partition divider – 1.3m High (on-
site visit to confirm setup to show 
queueing) 50 Lm 

January 
2024/2025/2026 
Differs from year to 
year, usually 1st/2nd 
week of Jan) 

February 
2024/2025/2026 – Final 
dates can only be 
provided at the end of 
the previous year 

 

 

APK    
APK - Security Verification (See APK 
Layout 1 and APK Layout 2) Qty Setup date  Remove date 

Trestle tables (inside tent) 15 

January 
2024/2025/2026 
Differs from year to 
year, usually 1st/2nd 
week of Jan) 

February 
2024/2025/2026 – Final 
dates can only be 
provided at the end of 
the previous year 

Marquees Tent - 15m x 20 m 
(PVC Cassettes on one 20m Side and 
2 x 3m Side – Please see layout) 1 

January 
2024/2025/2026 
Differs from year to 
year, usually 1st/2nd 
week of Jan) 

February 
2024/2025/2026 – Final 
dates can only be 
provided at the end of 
the previous year 

Wooden flooring (raised platform 
see layout) (inside tent) approx. 60m² 

January 
2024/2025/2026 

February 
2024/2025/2026 – Final 



Differs from year to 
year, usually 1st/2nd 
week of Jan) 

dates can only be 
provided at the end of 
the previous year 

Carpet tiles - Charcoal 60m² 

January 
2024/2025/2026 
Differs from year to 
year, usually 1st/2nd 
week of Jan) 

February 
2024/2025/2026 – Final 
dates can only be 
provided at the end of 
the previous year 

Partition divider - 1.3m High (inside 
tent) 

80 Lm 

January 
2024/2025/2026 
Differs from year to 
year, usually 1st/2nd 
week of Jan) 

February 
2024/2025/2026 – Final 
dates can only be 
provided at the end of 
the previous year 

Barrier fencing - 2m High (outside 
tent) 140 Lm 

January 
2024/2025/2026 
Differs from year to 
year, usually 1st/2nd 
week of Jan) 

February 
2024/2025/2026 – Final 
dates can only be 
provided at the end of 
the previous year 

Mobile toilet (with on-site cleaner 
for duration of use) 6 

January 
2024/2025/2026 
Differs from year to 
year, usually 1st/2nd 
week of Jan) 

February 
2024/2025/2026 – Final 
dates can only be 
provided at the end of 
the previous year 

      

APK - On Campus registration setup 
requirements (See APK Layout 3) Qty Setup date  Remove date 

Carpet tiles - Charcoal 38m² 

January 
2024/2025/2026 
Differs from year to 
year, usually 1st/2nd 
week of Jan) 

February 
2024/2025/2026 – Final 
dates can only be 
provided at the end of 
the previous year 

CEP registrations D1 Lab K04: 
Partition divider – 1.3m High 
(Duration of use is longer than the 
rest of the setups) 
 40Lm 

January 
2024/2025/2026 
Differs from year to 
year, usually 1st/2nd 
week of Jan) 

March 2024/2025/2026 
– Final dates can only be 
provided at the end of 
the previous year 

    

APK - On Campus registration setup 
requirements (See APK Layout 4) Qty 

Setup date  
Remove date 

D1 Lab 208 (Student card venue) 
Partition divider - 1.3m High 300Lm 

January 
2024/2025/2026 
Differs from year to 
year, usually 
1st/2nd week of 
Jan) 

February 
2024/2025/2026 – Final 
dates can only be 
provided at the end of 
the previous year 

 



DFC   
DFC - Security Verification (See DFC 
Layout 1) Qty Setup date  Remove date 

Partition divider - 1.3m High 40 Lm 

January 
2024/2025/2026 
Differs from year to 
year, usually 1st/2nd 
week of Jan) 

February 
2024/2025/2026 – Final 
dates can only be 
provided at the end of 
the previous year 

 

 

SWC   
SWC - Security Verification (See 
SWC Layout 1) Qty Setup date  Remove date 

Partition divider - 1.3m High 120 Lm 

January 
2024/2025/2026 
Differs from year to 
year, usually 1st/2nd 
week of Jan) 

February 
2024/2025/2026 – Final 
dates can only be 
provided at the end of 
the previous year 

      

SWC - On Campus registration 
setup requirements Qty Setup date  Remove date 

Carpet tiles - Charcoal 25m² 

January 
2024/2025/2026 
Differs from year to 
year, usually 1st/2nd 
week of Jan) 

February 
2024/2025/2026 – Final 
dates can only be 
provided at the end of 
the previous year 

 

 

*note: supplier to use preferred support to ensure stability of partitions for queuing,  


