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No

SECTION 1

BILL NO. 1
PRELIMINARIES

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Series 2000 Minor Works Agreement (March
2014 edition 5.1) prepared by the Joint Building Contract
Committee shall be the applicable building agreement,
amended as hereinafter described

The ASAQS Preliminaries (November 2007 edition)
published by the Association of South African Quantity
Surveyors for use with the said JBCC Principal Building
Agreement shall be deemed to be incorporated in these
bills of quantities

Contractors are referred to the abovementioned
documents for the full intent and meaning of each
clause thereof

These clauses are hereinafter referred to by clause
number and heading only. Where standard clauses or
alternatives are not entirely applicable to this contract
such modifications, corrections or supplements as will
apply are given under each relevant clause heading and
such modifications, corrections or supplements shall
take precedence notwithstanding anything contrary
contained in the abovementioned documents

Where any item is not relevant to this specific contract
such item is marked N/A, signifying "not applicable"

PREAMBLES FOR TRADES

The General Preambles for Trades 2017 published by
the Association of South African Quantity Surveyors
shall be deemed to be incorporated in these bills of
quantities and no claims arising from brevity of
description of items fully described in the said General
Preambles will be entertained

Supplementary preambles are incorporated in these bills
of quantities to satisfy the requirements of this project.
Such supplementary preambles shall take precedence
over the provisions of the said Model Preambles
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The contractor's prices for all items throughout these
bills of quantities must take account of and include for
all of the obligations, requirements and specifications
given in the said Model Preambles and in any
supplementary preambles

PRICING OF PRELIMINARIES

Should the contractor select Option A in terms of
subclause 3.2.1 in the Contract Data - Contractor to
Employer (CE) for the purpose of adjustment of these
preliminaries, the amount entered into the amount
column in these preliminaries is to be divided into one or
more of the three categories provided namely Fixed (F),
Value Related (V) and Time Related (T)

GENERAL

The contractor's prices for all items thoughtout these
bills of quantities must take into account SANS 10400-
F:2010 Edition 3 part F site operations available of
SABS.

SUMMARY OF CATEGORIES

Category : Fixed R.....ooooviiiiiiiiiiiiciieeee,

Category : Value R.......cccoooiiiiiiiiiiiiiee.

Category : Time  R..coiiiiie
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10

11

12

13

14

15

SECTION 2
BILL NO 1
HVAC

Supply and installation of Jet air 4Way Cassette
Jet air 4 way Cassete 7.1kW
28kW Heat Recovery Outdoor
45.0kW Heat Recovery Outdoor
40 Port Box
8 Port Box
lifting of equipment to position
equipment stand
Commissioning
Refrigerant piping to port box C/W cable tray
TUBE CU HD 3/8" 9.53mm R410A
TUBE CU HD 1/2" 12.7mm R410A
TUBE CU HD 7/8" 22.23mm R410A
TUBE CU HD 1 1/8" 28.58mm R410 5.5m

Refrigerant piping from port box to cassettes C/W
cable tray

TUBE CU HD 3/8" 9.53mm R410A
TUBE CU HD 1/2" 12.7mm R410A

DRAIN PIPING
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Power supply
25AMPS 3 Pole circuit breaker
40AMPS 3 Pole circuit breaker
40 amps single pole circuit breaker
4mm 4 core plus earth amourd cable
10mm 4 core plus earth-amoured cable
2.5mm 3 core plus earth c/w conduit
4x4 single pole isolator
Indoor unit DB bored
Traveling

Scaffolding hire
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FINAL SUMMARY

Section 1 - Preliminaries

Section 2 - Mechanical works

CONTRACT CONTINGENCIES

Allow the sum of 10% (Ten percent) of the above sub
total for Contingencies to be spent as the Principal

Agent may direct and to be deducted in whole or in part
if not required

TOTAL INCLUDING CONTINGENCIES

VALUE ADDED TAX

Value Added Tax [15%]

SUB TOTAL
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