INTERIORS UPGRADE - MADIBENG RESTAURANT

Amount

BILL NO. 1
PRELIMINARIES

The Tenderer is advised to refer to the Model Preambles for Trades (2017
Edition) before pricing this Bill for supplementary and comprehensive
expansion of descriptions, appropriate provision for which shall be deemed to
have been included in all relevant rates

SECTION A: PRINCIPAL BUILDING AGREEMENT - JBCC SERIES 2000

NOTES

The agreement is to be the JBCC series 2000 Principal Building Agreement
prepared by the Joint Building Contracts Committee, March 2005 edition.

The preliminaries are to be the JBCC series 2000 Preliminaries prepared by
the Joint Building Contracts Committee, May 2005 edition and shall be
deemed to be incorporated herein.

Tenderers are referred to the above mentioned documents for the full intent
and meaning of each clause thereof (hereinafter referred to by heading and
clause number only) for which such allowance must be made as may be

considered necessary.

Where standard clauses or alternatives are not entirely applicable to this
contract, such modifications, corrections or supplements as will apply are
given under each relevant clause heading.

Where any item is not relevant to this specific contract such item is marked
N/A or NOT APPLICABLE.

If Alternative A as set out in clause B10.3 hereinafter is to be used for the
adjustment of preliminaries each item priced is to be allocated to one or more
of the three categories by insertion of 'F','V','T' as the case may be against
the price inthe 'r

Pre-Tender and Post-Tender Information is in the Contract Variables, The

Schedule.
DEFINITIONS
Definitions and Interpretation (Clause 1.0). Item
Foo NV sistimnn e snmsoss omnen T
OBJECTIVE AND PREPARATION
Offer, Acceptance and Performance Obligation (Clause 2.0). Item
Foo Vi T
Documents (Clause 3.0). ltem
Foo Wi smssamanmeimin. ]
Design Responsibility (Clause 4.0). Item
Fi oo nn consens Vo ) e O— g

mployer's Agents (Clause 5.0). ltem
i N smimnmrnnmnesnnsn T o
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Site Representative (Clause 6.0).
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Fooe . Vo T e,
Compliance with Regulations (Clause 7.0)

B2 v snsrmnsansis Vo e, ) A
Works Risk (Clause 8.0).

oo, Vo e, T e,
Indemnities (Clause 9.0).

Fooe, Vo T
Works Insurances (Clause 10.0).
Fooe Vo ) A
Liability Insurances (Clause 11.0).
Fooee, Vo e T s easessmensn
Effecting Insurances (Clause 12.0).
[ Vi, A
No Clause (Clause 13.0).

Fooii, Vo T o,
Security (Clause 14.0).

Fi soisiernnnmenmnmsamenns Vi T siiiinnnrnnesmsennnan
EXECUTION.

Preparation For and Execution of The Works (Clause 15.0).
ool Vo e, T e,
Access To The Works (Clause 16.0).
Fooeee, Vo T sosiss
Contract Instructions (Clause 17.0).
| Vo e )
Setting Out Of The Works (Clause 18.0).
[ Vo e, L B
Assignment (Clause 19.0).

Fooee, Vo, TE e eveeseeens
Nominated Subcontractors (Clause 20.0).
oo, Vi L
Selected Subcontractors (Clause 21.0).
Fooie, Vi e, T recsmmmamememsnes
Employer’s Direct Contractors (Clause 22.0).
Foooi e, V. T e,
Contractor's Domestlc Sub Contractors (Clause 23.0).
Fooe e, Vo L
COMPLETION

Practical Completion (Clause 24.0).

B s onsmemassnenmimamns Vi, T
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Works Completion (Clause 25.0).

Fooeiie, Vo e T s
Final Completion (Clause 26.0).

Foooee Vo L

Latent Defects Liability Period (Clause 27.0).

= Vo e [

Sectional Completion (Clause 28.0).

Foonieeeen, L 1 S

Revusmn of Date for Practical Completion (Clause 29.0).
Fooveroreceosinsinsn Vo L

Penalty for Non-Completion (Clause 30.0).

Fiooeie Vi T e

PAYMENT

Interim Payment to the Contractor (Clause 31.0).
Fooee Vi e L
Adjustment to the Contract Value (Clause 32.0).

F o mmsmmnncmonmannss Vi To e

Recovery of Expense and Loss (Clause 33.0).

P eerirmsinnnnisrensens Vo e, Mbrcmasssnmnsevsesase

Final Account and Final Payment (Clause 34.0).

oo ernenmemeenisnans Vi e | SO

Payment to Other Parties (Clause 35.0).

B oerserssvsnsssssossss Vo e s sssmssgrrssss e
CANCELLATION

Cancellation by Employer - Contractor's Default (Clause 36.0).
Fooiemeinn. Vo e T s
Cancellation by Employer - Loss and Damage (Clause 37.0).
[ Vi T e
Cancellation by Contractor - Employer’'s Default (Clause 38.0)
5 - WE cosstomiammmonss -
Cancellation - Cessation of the Works (Clause 39.0).
Foo Vi T

DISPUTE

Dispute Settlement (Clause 40.0).

Frooiiieees Vo e To i

STATE PROVISIONS
State Substitutions (Clause 41.0)
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THE SCHEDULE

Pre-Tender and Post Tender Information as stated in The Contract Variables
(Clause 42.0).

DEFINITIONS AND INTERPRETATION (CLAUSE 1.0)

Definitions (Clause 1.1)

OC UMENTS §CLAUSE 2.0)

Checking of Documents (Clause 2.1).

Fooeeimeiei Vo e, i
Provisional Bills of Quantities (Clause 2.2).
Fooin Vo T s
Availability of Construction Documentation (Clause 2.3).
oo, Vi T s
Interests of Agents (Clause 2.4).

Frooe Vi T

Priced Documents (Clause 2.5).

Foonieneenn. Vo - S ———

Tender Submission (Clause 2.6).

[ Vi i L

THE SITE (CLAUSE 3.0)
Defined Works Area (Clause 3.1).

Fooieeen Vo e T
Geotechnical Investigation (Clause 3 2)
o eriimnmsrmsansesenns Vi e 1 A
Inspection of the Site (Clause 3.3).
oo, LV e
Existing Premises Occupied (Clause 3.4).
Fooeeeens Vo s T
Prewous Work - Dimensional Accuracy (Clause 3.5).
Fooeens Vi e L
Previous Work - Defects ( Clause 3.6).
o oiromesennearnsone Vo e g A
Services - Known (Clause 3.7).
Fooiis Vi, ) R
Services - Unknown (Clause 3.8).
Fooereereeevieeenns Vi T e
Protection of Trees (Clause 3.9).
oo Vo T e,
Carried to Collection
Bill No. 1
Preliminaries

ltem

Item

Item

ltem

ltem

Item

ltem

Item

ltem

Iltem

ltem

ltem

ltem

Iltem

ltem

ltem

ltem

Amount




59

60

61

62

63

64

65

66

67

68

69

70

71

72

73

74

75

INTERIORS UPGRADE - MADIBENG RESTAURANT

Articles of Value (Clause 3.10).

Fooee Vo T
Inspection of Adjomlng Properties (Clause 3.11)
Fooein, Vo L (O

MANAGEMENT OF CONTRACT (CLAUSE 4.0)

Management of the Works (Clause 4.1).

Fooeeeeeeeeenns Vo | LA
Programme for the Works (Clause 4.2).

F: Ve § S
Progress Meetlngs (Clause 4.3).

oo, Vo T e,
Technical Meetings (Clause 4.4).

Foo LY S
Labour and Plant Records (Clause 4.5).
Fooeen, Vi, T

SAMPLES, SHOP DRAWINGS AND MANUFACTURER'S INSTRUCTIONS
(CLAUSE 5.0)

Samples of Materials (Clause 5.1).

[ Ve i
Workmanship Samples (Clause 5.2).

Fooeee, Vi, T e

Shop Drawings (Clause 5.3).

Froe, Vo T comermenenssssrans
Compliance with Manufacturers' Instructions (Clause 5.4).

TEMPORARY WORKS AND PLANT (CLAUSE 6.0)
Deposits and Fees (Clause 6.1).

oo Vi e T
Enclosure of the Works (Clause 6. 2)
Fooeenieens Vo i CO
Advertising (Clause 6.3).
5 SO Vo | e
Plant, Equipment, Sheds and Offices (Clause 6.4).
oo Vo e 3 A
Main Notice board (Clause 6.5).
B! coovcsmmpmasinns Vi | ——
Subcontractors' Notice board (Clause 6.6).
Foo Vi T e
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TEMPORARY SERVICES (CLAUSE 7.0)

Location (Clause 7.1).

Fooeen Vo T s
Water (Clause 7.2).

. Vo e, ) I
Electricity (Clause 7.3).

S Vi e L
Telecommunicatlons Facilities (Clause 7.4).

[ LV L S
Ablution Facilities (Clause 7.5).

F:. Vo e T e

PRIME COSTS AMOUNTS (CLAUSE 8.0)
Responsmillty for Prime Cost Amounts (Clause 8.1).

ATTENDANCE ON N/S SUBCONTRACTORS {CLAUSE 9.0)
General Attendance (Clause 9.1).

INANCIAL ASPECTS [CLAUSE 10.0)

Statutory Taxes Duties and Levies (Clause 10.1).

Fooei, Voo T e
Payment of Preliminaries (Clause 10.2).
Fooeeen Vo e T e
Adjustment of Preliminaries (Clause 10.3).
Froe Vo T
Payment Certificate Cash Flow (Clause 10.4).
Fooeee, Vo e ; S

GENERAL (CLAUSE 11.0)
Protection of the Works (Clause 11.1).

| Vo o, T e
Notice Before Covering Work (Clause 11.4).
= —— Vo i [ Jp——
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Disturbance (Clause 11.5).

Foone o, Vi T o
Environmental Disturbance (Clause 11.6).
Fooeeeie Ve e T omst v
Works Cleaning and clearing (Clause 11.7)
Foomomeeene, Vo o T e,
Vermin (Clause 11. 8)

oo, Vi e T corsrmrermmarmsnsmenane
Overhand Work (Clause 11.9).

Fooeee Vi T e
Instruction Manuals and Guarantees (Clause 11.10).
Fooieees oo, Vi e L

As Built Information (Clause 11.11).

Foo Vo e, T e,
Tenant Installations (Clause 11.12).

Foomireeee. Vo s L

SCHEDULE OF VARIABLES (CLAUSE 12.0)

Pre-tender Information (Clause 12.1). Pre-tender information as stated in the
Schedule of Variables.

Post tender Informatlon (Clause 12.2). Post-tender information as stated in
the Schedule of Variables.

SECTION C: SPECIFIC PRELIMINARIES
Standard Conditions of Tender.

Fooreeeeeenen, Vo T
Special Conditions of Tender.

Fooeeeeee, Ve To e
Tender Data Schedule.

Fiovvernnrnonnn, Vi |
General Conditions of Contract.

Fooneen Vo, T e,
Special Conditions of Contract.

Fooeee, Vi A

Site Establishment

Site establishment will be on the ground floor where the tenderer will need to
have containers for storage, portable ablutions and a laydown area.

The construction site is on the 5th floor of the building and can only be
accessed by the fire escape staircase.
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BILL NO. 1
PRELIMINARIES
COLLECTION

Bill No. 1
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Unit  Quantity Rate Amount

BILL NO. 2
ALTERATION

The Tenderer is advised to refer to the Model Preambles
for Trades (2017 Edition) before pricing this Bill for
supplementary and comprehensive expansion of
descriptions, appropriate provision for which shall be
deemed to have been included in all relevant rates

SUPPLEMENTARY PREAMBLES
After hours work

The Tenderer is advised that all demolition work that
requires a lot of noise will need to happen after hours
and the Tenderers are to price accordingly

View site

Before submitting his tender the tenderer shall visit the
site and satisfy himself as to the nature and extent of the
work to be done and the value of the materials
salvageable from the alterations. No claim for any
variations of the contract sum in respect of the nature
and extent of the work or of inferior or damaged
materials will be entertained

General

The contractor shall carry out the whole of the works
with as little mess and noise as possible and with a
minimum of disturbance to tenants in the building and to
adjoining premises and their tenants. He shall provide
proper protection and provide , erect and remove when
directed , any temporary tarpaulins that may be
necessary during the progress of the works, all to the
satisfaction of the principal agent

Doors, fanlights, windows, fittings, frames, linings, etc
which are to be re-used shall be thoroughly overhauled
before refixing including taking off, easing and
rehanging, cramping up, re-wedging as required and
making good cramps, dowels, etc, and oiling, adjusting
and repairing ironmongery as necessary, replacing any
glass damaged in removal or subsequently and stopping
up all nail and screw holes with tinted plastic wood to
match timber, unless otherwise described . Re-painting
or re-varnishing is given separately

Making good of finishes shall include making good of the
brick and concrete surfaces onto which the new finishes
are applied, where necessary

Carried to Collection R

Bill No. 2
Alterations
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Unit  Quantity Rate Amount

10
11
12

The contractor will be required to take all dimensions
affecting the existing buildings on the site and he will be
held solely responsible for the accuracy of all such
dimensions where used in the manufacture of new items
(doors, windows, fittings, etc.)

TEMPORARY BARRICADES, SCREENS, ETC
Temporary barricades, screens, roofs, etc including

removal

Drywall barricade 2,4m high of galvanised steel channel
section rails and studs covered on one side with 12, 7mm
gypsum plaster board and finished with two coats
interior quality PVA emulsion paint , including corners,
ends, etc

Extra over preceding item for hollow core single door
813 x 2032mm high, including steel frame, two-lever
mortice lock, primer and two coats paint

REMOVAL OF EXISTING WORK

Taking down and removing roofs, floors, panelling,
ceilings, partitions, etc

Flush plastered gypsum plasterboard suspended oval
bulkhead, including suspension grid, hangers, cornices,
etc

Flush plastered gypsum plasterboard suspended ceiling,
including suspension grid, hangers, cornices, etc

Flush plastered gypsum plasterboard suspended
bulkhead size 1000 x 500mm high from ceiling to
remain, including suspension grid, hangers, cornices,
etc

Aluminium strip skirting

Flush plastered gypsum plasterboard bulkhead from
ceiling to remain, size 5300 x 1500 x 300mm high,
including suspension grid, hangers, cornices, etc

Glazed aluminium panel size 1000 x 2700mm

Taking out and removing sundry joinery work,
fittings, etc
Timber wall shelf 3300 x 500 mm

Timber floor cupboard 6800 x 500 x 900mm high
Timber floor cupboard 2300 x 600 x 2500mm high
Timber bar counter 5400 x 800 x 1200mm high

Carried to Collection

Bill No. 2

Alterations
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No

No
No
No
No
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1
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Hacking up/off and removing granolithic, screeds,

plaster, etc from concrete or brickwork and
preparing surfaces for new screed, plaster, tile

finishes, etc

Internal timber wall panels

Hacking up/off and removing ceramic tiles including

removing mortar bed and/or adhesive from concrete

or brickwork and preparing surfaces for new screed,
plaster, tile finish, etc

Tiles to floors
MAKING GOOD OF FINISHES ETC

Making good gypsum plasterboard ceilings

Ceilings in patches where 200mm diameter light fitting
removed

Making good cement screeds

30mm Thick on floors in patches (provisional)

Making good internal cement plaster

Walls in patches (provisional)

Walls to receive new wall paper (wall paper elsewhere)

SUNDRIES
Service existing aluminium top hung window size 2500 x
450mm high

Service existing aluminium double door size 1600 x
2500mm high

Service existing aluminium double door size 1800 x
2500mm high

Service existing aluminium sliding panel door size 1400
x 2500mm high

Service existing aluminium sliding stacking panel door
size 3770 x 2500mm high

Service existing aluminium sliding stacking panel door
size 5960 x 2500mm high

BUDGETARY ALLOWANCES

Provide the sum of R5 000 for repairs to existing
bulkheads, to be deducted in whole or in part if not
utilised

Carried to Collection
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Provide the sum of R10 000 for sundry alterations works
not detailed at time of tender, to be deducted in whole or
in part if not utilised

Carried to Collection
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10 000

00
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BILL NO. 2
ALTERATIONS
COLLECTION

Bill No. 2
Alterations

Brought Forward from Page
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Unit  Quantity Rate Amount

BILL NO. 3
CONCRETE. FORMWORK AND REINFORCEMENT

The Tenderer is advised to refer to the Model Preambles
for Trades (2017 Edition) before pricing this Bill for
supplementary and comprehensive expansion of
descriptions, appropriate provision for which shall be
deemed to have been included in all relevant rates

BEAM AND BLOCK SLAB
Hollow block beam and block composite slab

250mm Beam and block slab comprising 140mm deep
blocks and 110mm 25 MPa concrete topping including
mesh ref 193 reinforcing to suit a span of 2.5m either

way m? T

Carried to Summary R
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BILL NO. 4
CARPENTRY AND JOINERY

The Tenderer is advised to refer to the Model Preambles
for Trades (2017 Edition) before pricing this Bill for
supplementary and comprehensive expansion of
descriptions, appropriate provision for which shall be
deemed to have been included in all relevant rates

FITTINGS: CUPBOARDS and COUNTERS, ETC
Work for which budgetary allowances are provided

will be measured and valued in accordance with the
relevant JBCC Building Contract and deducted in
whole or in part if not required, without any
compensation for loss of profit on the said
allowances

Provide the sum of R8 500 for storage cabinet behind
bar

Allow for builder's profit and mark-up on the above

Provide the sum of R20 000 for storage shelving behind
bar counter

Allow for builder's profit and mark-up on the above
Provide the sum of R57 000 for new joinery counter tops
Allow for builder's profit and mark-up on the above
Provide the sum of R67 500 for server unit with storage
Allow for builder's profit and mark-up on the above

Provide the sum of R76 000 for bar counter with storage
below

Allow for builder's profit and mark-up on the above

Carried to Summary
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Carpentry And Joinery
15

Unit
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8 500|00

20 000|00

57 000

67 500

76 000

00

00

00
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BILL NO.
CEILINGS PARTITIONS AND ACCESS FLOORIN

The Tenderer is advised to refer to the Model Preambles
for Trades (2017 Edition) before pricing this Bill for
supplementary and comprehensive expansion of
descriptions, appropriate provision for which shall be
deemed to have been included in all relevant rates

SUSPENDED CEILINGS

'OWAcoustic Brillianto' 600 x 600 x 15mm with

reveal edge and white fleece finish laid on
'‘OWAccoustic' S3a exposed demountable
suspension system grid including hangers etc

Ceilings suspended not exceeding 1m below concrete
soffits

Ceilings mounted directly onto plasterboard ceiling

3600 x 1200 x 9mm 'Jumbo' gypsum plasterboard on
‘Jumbo' screw-up tee suspension grid including

hangers etc, with tape fixed over joints and the

whole finished with 3-5mm 'Jumbo' skimming
plaster trowelled to a smooth polished surface

Ceiling suspended not exceeding 1m below concrete
soffits

Rectangular bulkheads against wall 1000mm wide x
500mm high, suspended not exceeding 1m below
concrete soffits

Vertical bulkhead to dining room 500mm high
Cutting and fitting around AC diffuser size 600 x 600mm
Opening for 75mm diameter downlighter

‘Econgrid’ shadowline cornices, perimeter trims, etc
to suspended ceilings
Type PS1 shadowline pre-painted wall trim

DRYWALL PARTITIONS

'Gyproc’ partitions with 12.5mm thick 'Rhinoboard’
cladding on both sides

Partitions 3.2m high with bottom and top tracks plugged

Extra over partition 3.2m high for vertical abutment

Carried to Collection
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'Gyproc Sound Resistant Wall System Type
7T0ASF60S57 ref GS201646' comprising 2 x 12.5

'‘RhinoBoard SoundBloc' on both sides with "Isover
Cavitybatt 63" infill

Demising partitions 450m high with bottom and top
tracks plugged

Extra over partition 450m high for corner

Demising partitions 600m high with bottom and top
tracks plugged

Extra over partition 600m high for corner

Carried to Collection
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Amount
BILL NO. 5
CEILINGS PARTITIONS AND ACCESS FLOORING
COLLECTION
Page No
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Unit Quantity Rate Amount
BILL NO. 6
METALWORK
The Tenderer is advised to refer to the Model Preambles
for Trades (2017 Edition) before pricing this Bill for
supplementary and comprehensive expansion of
descriptions, appropriate provision for which shall be
deemed to have been included in all relevant rates
STEEL MINOR WORK
Bearers to concrete walls
100 x 100 x 10mm Angle section brackets holed for
bolts and 450mm centres (bolt elsewhere) and fixed to
concrete lift shaft walls m 10
16mm Diameter chemical anchor with loose bolt No 48
Carried to Summary R
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Unit  Quantity Rate Amount

BILL NO.7
TILING

The Tenderer is advised to refer to the Model Preambles
for Trades (2017 Edition) before pricing this Bill for
supplementary and comprehensive expansion of
descriptions, appropriate provision for which shall be
deemed to have been included in all relevant rates.

SUPPLEMENTARY PREAMBLES
Patterns

Unless otherwise described, tiles shall be laid with
continuous joints in both directions

Fixing
Ceramic, porcelain, marble and granite tiles are to be

fixed and grouted with suitable adhesives and grouts as
recommended by the manufacturer of the tiles

Where tiles are provided under a prime cost item, a
separate item has been provided for the pricing of
waste. This provision for waste will be expended pro-rata
to the amount provided in the prime cost sum which is
based on the net tiled area. The Contractor will make
good any shortfall in the ordered quantity at his own
expense. In the event of a surplus of tiles, these will
become the property of the Contractor.

Descriptions of tiling shall be deemed to include for
cutting and fitting around all sanitaryware and pipes, etc.,
not exceeding 150mm diameter

Descriptions of tiling shall be deemed to include for
symmetrical arrangement of tiling with cutting along both
sides of panels and for all straight cutting

WALL TILING
Porcelain Tiles

Allow the Prime Cost amount of R1200,00 per m2 for the
purchase, delivery and storage of porcelain wall tiles m? 35

Allow for wastage on tiles m? 35

Allow for profit (and attendance) on last two items. m? 35

Fix porcelain tiles to internal plastered walls with

'TAL' tile adhesive (plaster elsewhere) and flush
pointed with tinted waterproofing 'Tal' tile grout

On walls m? 33

On narrow widths m 2

Carried to Collection R
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FLOOR TILING
Allow the Prime Cost amount of R650,00 per m2 for

the purchase, delivery and storage of porcelain floor

tiles

On floors
Allow for wastage on tiles

Allow for profit (and attendance) on previous items

Fix porcelain floor tiles with 'TAL Goldstar’ 6 hours
setting waterproof tile adhesive to screed (screed

elsewhere) jointed and flush pointed with 'Tal' tinted
waterproof grout
On floors and landings

Skirting 100mm high of cut tiles
Circular cutting

SUNDRIES

Stainless steel corner protectors, stair nosings,
expansion joint strips, etc
Type 'M-Trim' CASE100 10mm aluminium square edge

trim corner protectors fixed in strict accordance with the
manufacturer's instructions

ATTIC STOCK

Allow the Prime Cost amount of R7 500 for attic stock
tiles

Allow for taking delivery and storing of attic stock tiles

Profit

Carried to Collection
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Page No
Brought Forward from Page 20
21
Carried to Summary R
Bill No. 7
Tiling
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BILL NO. 8
PAINTWORK

The Tenderer is advised to refer to the Model Preambles
for Trades (2017 Edition) before pricing this Bill for
supplementary and comprehensive expansion of
descriptions, appropriate provision for which shall be
deemed to have been included in all relevant rates

ON NEW PLASTERBOARD SURFACES
One coat alkali resistant primer and two coats low

odour premium quality highly washable and stain
resistant acrylic emulsion paint for interior use

Partitions

Ceilings, bulkheads and cornices (White colour group)
ON EXISTING INTERNAL FLOATED PLASTER
SURFACES

Two coats low odour premium quality highly

washable and stain resistant acrylic emulsion paint
Walls

ON EXISTING PLASTERBOARD SURFACES

Two coats superior quality acrylic emulsion paint for
interior and exterior use

Ceilings, bulkheads and cornices (White colour group)

ON EXISTING METAL SURFACES

Spot priming bare metal surfaces, one coat alkyd
based universal undercoat and two coats superior
uality universal enamel paint

Door frames

ON EXISTING WOOD SURFACES

Spot priming bare wood surfaces, one coat alkyd
based universal undercoat and two coats superior
quality universal enamel paint

Doors

Carried to Summary

Bill No. 8

Paintwork
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Unit

m2

m2

m2

m2

m2

Quantity

20

125

252

18

Rate

Amount
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Unit  Quantity Rate Amount

BILL NO.9
PAPERHANGING

The Tenderer is advised to refer to the Model Preambles
for Trades (2017 Edition) before pricing this Bill for
supplementary and comprehensive expansion of
descriptions, appropriate provision for which shall be
deemed to have been included in all relevant rates

PAPERHANGING TO EXISTING WORK
Preparatory work to previously painted surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before paperhanging is commenced.
Blistered and peeling paint shall be completely removed
and cracks shall be opened, filled with a suitable filler
and finished smooth. All surfaces shall be painted with a
single coat of interior quality PVA emulsion paint

Paper backed vinyl wallpaper (PC R800 per m2), on

previously painted surfaces, including one coat
preparatory emulsion paint

On walls and columns including narrow widths m? 44

Allow for wastage on wallpaper m? 44

Allow for profit (and attendance) on previous items m? 44

Fix wall paper with approved adhesive

On walls and columns including narrow widths m? 44

Carried to Summary R

Bill No. 9
Paperhanging
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BILL NO. 10
PROVISIONAL SUM

PROVISIONAL SUMS
General

Prime cost amounts and provisional sums are net. Prime cost amounts shall
include for delivery to site of all articles concerned. Provisional sums are for
material and equipment supplied and installed complete by firms of
specialists

Profit
Where stated, the contractor may allow for profit if required
General attendance on nominated/selected subcontractors

The item 'attendance' which follows each provisional sum for nominated/
selected subcontractors' work, shall be deemed to cover all the contractor's
costs incurred in providing free of charge to the nominated/ selected
subcontractors the contractor's duties as described in the JBCC N/S
Subcontract Agreement

BUDGETARY ALLOWANCES
Builder's Work

Provide the sum of R2 000 (two thousand rand) for builder's work in
connection with specialist installations

Plumbing

Provide the sum of R4 000 (four thousand rand) for plumbing work to the
new bar area

Signage

Provide the sum of R5 000 (five thousand rand) for signage
PROVISIONAL SUMS FOR NOMINATED/SELECTED SUBCONTRACT
WORKS

ELECTRICAL, ELECTRONIC AND MECHANICAL INSTALLATIONS
General electrical installation

Provide the sum of R114 000 (one hundred and fourteen thousand rand) for
general electrical installation

Profit

Attendance

Air-conditioning installation etc

Provide the sum of R7 000 (seven thousand rand) for re-positioning air-
conditioning vents

Carried to Collection

Bill No. 10
Provisional Sums
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Iltem

ltem

ltem

ltem
ltem

ltem

ltem

Amount

2000

4 000

5000

114 000

7000

00

00

00

00

00
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Profit

Attendance

Bill No. 10
Provisional Sums
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Carried to Collection
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Amount
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Amount
BILL NO. 1
PROVISIONAL SUMS
COLLECTION
Page No
Brought Forward from Page 25
26
Carried to Summary| R
Bill No. 10
Provisional Sums
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Amount
Bill No. | SUMMARY
Page
1 PRELIMINARIES 8
2 ALTERATIONS 13
3 CONCRETE, FORMWORK AND REINFORCEMENT 14
4 CARPENTRY AND JOINERY 15
5 CEILINGS PARTITIONS AND ACCESS FLOORING 18
6 METALWORK 19
7 TILING 22
8 PAINTWORK 23
9 PAPERHANGING 24
10 PROVISIONAL SUMS 27
SubTotal before VAT
ADD VAT @ 15%:
Carried to Tender R
SUMMARY
28
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