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BILL NO. 1
PRELIMINARIES

The JBCC Series 2000 Minor Works Agreement (August
2007 edition 4.0) prepared by the Joint Building
Contract
Committee shall be the applicable building agreement,
amended as hereinafter described

BUILDING AGREEMENT AND PRELIMINARIES

The ASAQS Preliminaries (November 2007 edition)
published by the Association of South African Quantity
Surveyors for use with the said JBCC Principal Building
Agreement shall be deemed to be incorporated in these
bills of quantities

Contractors are referred to the abovementioned
documents for the full intent and meaning of each
clause thereof

These clauses are hereinafter referred to by clause
number and heading only. Where standard clauses or
alternatives are not entirely applicable to this contract
such modifications, corrections or supplements as will
apply are given under each relevant clause heading and
such modifications, corrections or supplements shall
take precedence notwithstanding anything contrary
contained in the abovementioned documents

Where any item is not relevant to this specific contract
such item is marked N/A, signifying "not applicable"

The General Preambles for Trades 2017 published by
the Association of South African Quantity Surveyors
shall be deemed to be incorporated in these bills of
quantities and no claims arising from brevity of
description of items fully described in the said General
Preambles will be entertained

PREAMBLES FOR TRADES

Supplementary preambles are incorporated in these bills
of quantities to satisfy the requirements of this project.
Such supplementary preambles shall take precedence
over the provisions of the said Model Preambles
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The contractor's prices for all items throughout these
bills of quantities must take account of and include for
all of the obligations, requirements and specifications
given in the said Model Preambles and in any
supplementary preambles

Should the contractor select Option A in terms of
subclause 3.2.1 in the Contract Data - Contractor to
Employer (CE) for the purpose of adjustment of these
preliminaries, the amount entered into the amount
column in these preliminaries is to be divided into one or
more of the three categories provided namely Fixed (F),
Value Related (V) and Time Related (T)

PRICING OF PRELIMINARIES

The contractor's prices for all items thoughtout these
bills of quantities must take into account SANS 10400-
F:2010 Edition 3 part F site operations available of
SABS.

GENERAL

Item
Category : Fixed R........................................1

SUMMARY OF CATEGORIES

Item
Category : Value R........................................2

Item
Category : Time R........................................3
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SECTION 2

BILL NO 1

EXTERNAL WORK

(ALL TRADES)

The General Preambles for Trades (2017 edition), as
published by the Association of South African Quantity
Surveyors, shall be deemed to be incorporated in these
bills of quantities and no claims arising from brevity of
description of items, fully described in the said General
Preambles, will be entertained

PREAMBLES

The following "Supplementary Preambles" are
incorporated in this bill to satisfy the requirements of the
project and shall take precedence over the provisions of
the said General Preambles

ALTERATIONS

SUPPLEMENTARY PREAMBLES

Before submitting his tender, the Contractor shall visit
the site and satisfy himself as to the nature and extent
of the work to be done and the value of the materials
contained in the buildings or portions of the buildings to
be demolished.
No claim for any variations of the contract sum in
respect of the nature and extent of the work or of inferior
or damaged materials will be entertained

View site:

Old materials from alterations, except where described
as to be re-used or handed over, become the property
of the Contractor, who must allow credit for same in the
last item of the "Alterations" trade

Old materials to become property of the Contractor:
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Old materials from the alterations, except where
described as to be re-used or handed over, as well as
all rubbish, etc must be regularly carted from the site
and not be allowed to accumulate on or around the site

Old materials to be carted away:

None of the old materials are to be used for new work,
except where specifically described as being set aside
for re-use

Old materials to be re-used:

Where certain materials or articles from demolitions or
alterations are described as to be "handed over to the
Employer", it shall be taken to mean "handed over by
the Contractor to the Principal Agent" and such
materials or articles shall be properly stored by the
Contractor until handing over thereof and shall include
all necessary transport

The Contractor must obtain an official receipt from the
Principal Agent listing the materials or articles and dates
of handing over

Should the Contractor fail to submit the receipt when
requested to do so, it shall be deemed that the materials
or articles are still in his possession and he will be held
liable to the Employer for the full replacement value
thereof, which amount will be deducted from any monies
due to the Contractor

Handing over of materials:

REMOVAL OF EXISTING WORK

37NoCarport size 2500 x 5500mm1

Demolish and remove shade netted carport
including members

48m260mm paving2

Break up and remove existing paving

33m3
Holes3

Excavation in earth not exceeding 2 meters deep
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Item
Keeping excavations free of all water other than
subterranean water

4

Keeping excavations free of water:

48m2
Neatly finish around steel posts with paving in parking
areas, etc to falls

5

80mm Thick 35MPa precast concrete interlocking
block paving of 220 x 98mm grey paving blocks in
accordance with SANS 1058, laid to falls on and
including 20mm thick sand layer with joints filled in
with sand, compacted with a vibration compactor:

CONCRETE, FORMWORK AND
REINFORCEMENT

33m3Bases6

30MPa/19mm Reinforced concrete cast against
excavated surfaces:

ROOF COVERINGS

All fixing holes shall be drilled and not punched

SUPPLEMENTARY PREAMBLES

Roof covering accessories shall be manufactured from
the same material as used for roof covering

ROOF SHEETING

1,018m2Roof covering with pitches not exceeding 25 degrees7

0,8mm "Chromadek IBR 890" profile Z200 spelter
galvanised steel heavy industrial troughed
interlocking roof sheeting in single lengths and
accessories, with "Top coat and backing coat to
bottom side to client approval", fixed to steel
purlins:

STRUCTURAL STEELWORK

STEEL COLUMNS AND BEAMS
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3.00t75 x 75 x 3mm x 6,54kg/m columns8

Pre-painted welded columns in single lengths with
base plate including cap, bearer and connection
plates, bolted to concrete:

0.71tDitto but horizontal steel9

STEEL PURLINS, GIRTS, BRACING, ETC

2.00t250 x 50 x 7mm Thick cold formed lipped channel10

Pre-painted purlins and girts, welded to steel:

ROAD MARKINGS

410mRTM 1 (300mm,White)11

Non-Reflectorized thermoplastic paint applied at a
nominal rate of 0.42l/m² as scheduled:

7

External work
Bill No  1
Section 2 - External Works

UJ on Empire covered carports
University of Johannesburg

Carried Forward to Trade Summary R



External work

Bill No  1

AmountPage
No

Section 2 - External Works

TRADE SUMMARY

7

6

5

4Total Brought Forward from Page No

8

External work
Bill No  1
Section 2 - External Works

UJ on Empire covered carports
University of Johannesburg

Carried Forward to Final Summary R



AmountItem
No

Quantity Rate

SECTION 3

BILL NO. 1

- - - - - - - - - - - - - - - - - - - - - - - - - - -

BUDGETARY ALLOWANCES

PREAMBLES

A Budgetary Allowance is a sum of money included in
the contract sum for work intended for execution by the
Contractor, the extent of which is identified but not
detailed

General:

Work for which budgetary allowances are provided will
be measured and valued in accordance with clause 14
of the Minor works Agreement and deducted in whole or
in part if not required without any compensation for loss
or profit on the said allowances

Each Budgetary Allowance may comprise more than
one element of work

- - - - - - - - - - - - - - - - - - - - - - - - - - -

50,000.00Item
Budgetary Allowance of Fifty Thousand for additional
builders' work

1

ADDITIONAL BUILDERS' WORK
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3Section 1- Preliminaries1

8Section 2 - External Works2

9Section 3- Budgetary allowances & Provisional sums3

RSUB TOTAL

R

Allow the sum of 10% (Ten percent) of the above sub
total for Contingencies to be spent as the Principal
Agent may direct and to be deducted in whole or in part
if not required

CONTRACT CONTINGENCIES

RTOTAL INCLUDING CONTINGENCIES

RValue Added Tax [15%]

VALUE ADDED TAX

RTOTAL
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